
 

 
ELECTRCITY URBAN 

DISTRIBUTION CIRCLE-VII, LESA 
33/11 KV S/S SECTOR-5D, VRINDAVAN 

YOJNA, LUCKNOW 

E-TENDER SPECIFICATION NO. 
85/EUDC-VII/LESA/2017-18 

E-TENDER FORM 
COST OF E-TENDERING DOCUMENTS 

Rs. 525.00 
Earnest Money Rs. 5500.00 Only 

Due on-24.02.2018 

TOTAL TENDER VALUE APPROX.  
Rs. 5.00 Lacs  

(GST Included) 
 
 
 



e/;kapy fo|qr forj.k fuxe fy0] yslk] y[kuÅA  
iw.kZdkyhu bZ&fufonk lwpuk  

fo|qr uxjh; forj.k e.My&lIre] yslk] y[kuÅ ds vUrxZr fofHkUu dk;ksZa dks djkus gsrq n{k ,oa vuqHkoh 
Bsdsnkjksa@vkiwfrZdrkZvksa ls nks Hkkxksa esa vyx&vyx fufonk,a bZ&Vs.Mfjax ds ek/;e ls vkeaf=r dh tkrh gSA fufonk ds izFke 
Hkkx esa ¼1½ fo|qr lqj{kk funs'kky; ls izkIr **,** Js.kh dk izek.k i= ¼2½ th0,l0Vh0 iathdj.k lEcU/kh izek.k&i= ¼3½ vk;dj 
izek.k&i= ¼4½ lEcfU/kr dk;Z gsrq uohure vuqHko izi= ¼5½ okf’kZd VuZ vksoj :0 10 yk[k ls vf/kd ¼6½ ftykf/kdkjh }kjk 
fuxZr gSfl;r izek.k&i= dh Nk;kizfr ¼7½ pfj= izek.k i= dh Nk;kizfrA ¼8½ fufonk esa Hkkx ysus okyh QeZ dks 10 :0 ds ukWu 
T;wfMf'k;y LVkEi isij ij bl vk'k; dk 'kiFk i= izLrqr djuk gksxk fd mldh QeZ yslk@efofofufy0@vU; fdlh Hkh 
fMLdkWe esa CySd fyLVsM ,oa izfrcaf/kr ugha gSA ¼9½ vkj0Vh0th0,l0@,u0bZ0,Q0Vh0 ds ek/;e ls tek dh xbZ fufonk ewY; o 
/kjksgj jkf'k ds jlhn dh Nk;kizfr] okf.kfT;d] rduhdh] vuqHko vkfn izi= rFkk f}rh; Hkkx esa dsoy ewY;@njsa bZ&iksVZy 
https://etender.up.nic.in ij fufonk [kqyus fd frfFk ls ,d fnu iwoZ le; 05%00 cts rd viyksM dh tkuh gSA fufonkvksa ds 
izFke Hkkx esa fu/kkZfjr fufonk ewY; ,oa /kjksgj /kujkf'k dk;kZy; ds cSad [kkrs esa vkj0Vh0th0,l0@,u0bZ0,Q0Vh0 ds ek/;e ls 
tek djus dk lk{; ;Fkk;ksT; ;w0Vh0vkj0 la0] is&bu&fLyi dh ewy izfr ¼b ;wbax cSad ds dUQjes'ku esy dh izfr½ vkfn 
LdSu djds bZ&iksVZy ij viyksM djuh gksaxhA fufonk izi= ewY; ,oa /kjksgj jkf'k vkj0Vh0th0,l0@,u0bZ0,Q0Vh0 }kjk 
"vf/k'kklh vfHk;Urk] fo|qr uxjh; forj.k [k.M&vkyeckx] yslk] y[kuÅ" ds cSad [kkrk la0 1277784945] 
vkbZ0,Q0,l0lh0 dksM CBIN0280140, lsUVªy cSad vkWQ bafM;k] 'kk[kk&vkyeckx] y[kuÅ esa tek gksuh pkfg,A 
fufonk Hkkx izFke ,oa f}rh; dk dksbZ Hkh vfHkys[k bZ&esy@laokgd ;k gkMZ dkWih ds :i esa fdlh Hkh n'kk esa dk;kZy; esa 
Lohdkj ugha fd;k tk;sxk A fufonk laca/kh leLr tkudkjh www.mvvnl.in ij Hkh voyksfdr dh tk ldrh gS] ijUrq fufonk 
ds izFke o f}rh; Hkkx https://etender.up.nic.in ij gh viyksM dh tk ldsaxhA fufonk ds vof/k foLrkj.k] iquZizdk'ku] 'kqf) 
i=] la'kks/ku vFkok fujLrhdj.k dh lwpuk www.mvvnl.in ,oa https://etender.up.nic.in ij gh viyksM dh tk;saxhA 

v/kksgLrk{kjh dks fcuk dkj.k crk;s ,d ;k lHkh fufonk dks fujLr djus@fofHkUu QeksZa ds e/; foHkDr djus@la'kks/ku djus dk 
vf/kdkj lqjf{kr gksxk] fufonk dk fooj.k fuEuor~ gS %& 
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OFFICE OF THE SUPERINTENDING ENGINEER 
ELECTRICITY URBAN DISTRIBUTION CIRCLE-VII 

MADHYANCHAL VIDYUT VITRAN NIGAM  LIMITED 
LESA, LUCKNOW 

 
 

E-TENDER SPECIFICATIONS / DOCUMENTS 
 
1. E-Tender No.   : 85/EUDC-VII/LESA/ 2017-18    
2. Due date of opening.   : 24.02.2018 

3. Last date of loading Tender  

documents / specifications.  : 23.02.2018 

4. Price of Tender Specifications. : Rs. 525.00 
5. Description of  Work/Supply.  : 
 
 

 
The details of aforesaid Tender can be had in following enclosed Annexure- I to VII. 

1. E-Tender Form (Annexure- I) 

2. E-Tender Proforma (Annexure- II) 

3. Delivery Schedule (Annexure-III) 

4. Proforma of Deviations ( Annexure – IV) 

5. General Instructions to Tenderers (Annexure-V) 

6. Bill of Quantity/Price Schedule (Annexure-VI) 

7. Special Terms & Conditions (Annexure-VII) 

8. General Terms and Conditions of  Work Form- ‘A’ 

 

 
 

 

Encloser: As above 
 

                                  Superintending Engineer (E.U.D.C-VII) 
 
  

fo0u0fo0[k0&vkyeckx ds vUrxZr tek 
;kstuk en ¼2017&18½ ds lkis{k fofHkUu dk;ZA 



 

                                                                                                                        
  ANNEXURE-I 

 

E-TENDER FORM 
(To be filled & submitted by the Tenderer in E-Tender Bid Part –I) 

 
E-Tender Specification. No. 85/EUDC-VII/LESA/2017-18 

From: 
 
 
 
 
 
To:                The Superintending Engineer (CIS GOMTI), 
                      Electricity Urban Distribution Circle-VII, 
                      33/11 KV Sub-Station, Sector-5D, Vrindavan Yojna, 
                      LESA, Lucknow. 
 
SUB:- TENDER FOR _____________________________________________________________ 

Sir, 
                  With reference to your invitation to tender for the above I/We hereby offer to the 
Madhyanchal Vidyut Vitran Nigam Limited the items in the schedule of the prices and delivery 
annexed or such portion thereof as you determine in strict accordance with the annexed Special 
conditions of contract. Form "A"/"B" Specifications and schedule of price/ rates to the satisfaction of 
the purchaser and in default thereof to pay  to UPPCL/ MVVNL the sum of money mentioned in the 
said conditions. 
 

1. A sum of Rs.___________as Earnest money in form of  RTGS/NEFT of___________________is 
pledged to you. Full value of this shall be retained by UPPCL against the security Deposit Specified in 
the clause of the said conditions of contract. 

 
2. I/We agree clauses to bind myself/our self that in the event the supply/work being awarded to me and if 

I/We us /fail to execute the same my/our earnest money will stand forfeited. 
 
3. I/We agree to abide by this Tender for a period of__________days for finalization and further for a 

period of ________days for execution of supply/work in accordance with the conditions of contract. 
 
4. I/We have been and full understood the work being tendered I/We have previous experience of doing 

similar work. Details of the same are enclosed in proof of my/our statement. 
 
5. I/We also agree to execute the supply with in________days from the date of contract is awarded to 

me/us or am/ are authorized by you in writing for taking –up the same formal execution of contract. 
 
6. In case of any dispute I/We agree to abide by the decision of the Chief Engineer (Distribution), MVVNL, 

Lucknow which shall be final and binding on me/us. 
 
                       
 
                                                                                               Yours faithfully, 
Date: 
 
Place: 
                                                                                  Signature of the Tenderer with Seal 
 

                                                     



 
 
 

ANNEXURE – II 
E-TENDER PROFORMA 

(To be filled & submitted by the Tenderer in E-Tender Bid Part –I) 
IMPORTANT INSTRUCTIONS TO THE TENDERERS 

 
        Your tender shall not be considered, if you fail to submit this proforma duly filled. 
Replies should be complete without ambiguity and should be clearly written against 
each item. 
        Terms such as “Refer covering letter etc.” shall not be acceptable. You may, however, 
attach extra sheets, if the space is not sufficient. 
Sl. 
No                               PARTICULARS 

 

 

1 Specification No. against which you have tendered  
2 Receipt No.& Date by which cost of tender 

Specification was deposited by you. 
 

3 Name & Address of the tenderer.  
4 Address of contractor  

5 Whether tenderer is Contractor or Petty Contractor 
with power of attorney of agents of manufacturer 
(authentic proof regarding agents of manufacturer 
to be enclosed 

 

6 Amount of earnest money deposited with full 
details be submitted here. 

 

7 Quantity offered (If there are two or more items, 
state quantities separately with unites) 

 

8 Do you agree to all conditions of Form - A/B tender 
specification & if not, state the modifications clearly 
in the schedule enclosed which you would desire in 
Form – A/B other terms & conditions (It may please 
be noted the it shall be entirely at the discretion of 
the competent authority to accept or reject the 
modifications proposed.) 

 

9 Pl. state clearly (answer Yes / No.), if you would 
agree to undertake the works in case the 
modifications as suggested under Sl. No. 8 is not 
acceptable to the corporation without imposing any 
further condition / conditions from the site. 

 

10 Name & Detailed address of your Authorised 
representative against this order / Agreement 

 

11 Name & detailed address of tenderer/ proprietor / 
partners / Directors be given. 

 

12 Give two references who can certify your financial 
status & capability to undertake such supply order 
one of the reference should be schedule Bank of 
India. 

 

13 Do you confirm that are no typographical errors/ 
omissions in your tender & all other documents, 
forming part of the tender (answer Yes / No) 

 

                                                                                                                 Cont…2 
 



 
 
 

: 2 : 
 
 
14 What is the validity period of your Tender?  
15 What is the completion / delivery period, pl. state if 

the completion is guaranteed under penalty ? 
 

16 Are you agreeable to the completion period being 
reckoned from the date of receipt of letter of 
acceptance by you ? 

 

17 Do you agree to furnish security deposit, if order is 
placed with you (Answer Yes / No) ? 

 

18 Give Details of License issued by Electricity Safety 
Directorate 

 

19 Pl. enclosed the certified copy of the latest income 
tax clearance certificate/Income Tax return. 

 

20 Weather all the schedule & documents required 
have been submitted or not? 

 

21 What is your PAN No.  

22 What is your GST  Tax Reg. No.  

23 What is your Turn Over in Recent year? 
 

24 What is your Bank A/C No. & Name of Bank. 
 

 TECHNICAL SPACIFICATIONS / PRICES : 

25 Is the work/item offered is according to the 
specifications of the tendering authority. 

 

26 Pl. indicate clearly if the quoted prices are Firm & 
Firm in all respect throughout the currency of the 
contract / agreement. 

 

27 If the quoted rate are inclusive of any taxes / 
duties / other charges, give details of such taxes / 
duties / other charges, included & at the rate(s) 

 

28 Pl state, if you would claim any other charges over 
& above the prices as extra, which are not covered 
above. If Yes, Pl. state each separately indicating 
the amount in Rs. Against each per unit basis. 

 

 
 
Date: 
                                                                                 Signature of the Tenderer with Co. seal. 
Place : 
 
 
 
 
 
                                                                                                                        



 

  

 

ANNEXURE-III 

(To be filled & submitted by the Tenderer in E-Tender Bid Part –I) 
 

DELIVERY SCHEDULE 
SCHEDULE OF COMPLETION OF WORK AGAINST E-TENDER 

NO. 85/EUDC-VII/LESA/2017-18 DUE FOR OPENING ON- 24.02.2018 

Sl.No. Particulars of 
material 

Quoted 
quantity 

Completion period 

Commencement Rate per 
month Completion 

      

 
 
 
Date: 
 
Place:                                                 
                                                            Signature of the Tenderer  with Co. Seal 
  



 ANNEXURE-IV 

 
(To be filled & submitted by the Tenderer in E-Tender Bid Part –I) 

  
DEVIATIONS FROM TERMS AND CONDITIONS OF TENDER DOCUMENT/ FORM "A" & OTHER 
TERMS & CONDITIONS OF UPPCL/MVVNL AGAINST E-TENDER NO. 85/EUDC-VII/LESA/2017-18  
FOR OPENING ON. 24.02-2018 AT. 12:00 HRS. 
 
I/We the undersigned have carefully examined {The General Conditions of contract form A and other 
terms & conditions of the tender specification} and I/We hereby confirm that all the terms & conditions 
contained in form A and other terms and conditions of tender specification under reference are 
acceptable to me/us with the following deviations: 
 

Sl.No. Description Clause 
No. etc. 

Stipulated in UPPCL/ 
MVVNL Deviation offered Remark, if any 

1 2 3 4 5 
     

 
 
 
 
 
                                                                                  

 Signature of contractor with seal 
Date 
 
Place: 
 
Address: 
 
  



(Annexure-V) 

E-TENDER NO. 85/E.U.D.C.-VII/LESA/2017-18 

GENERAL  INSTRUCTIONS TO TENDERERS 

(To be filled & submitted by the Tenderer in E-Tender Bid Part –I) 
 

1.00 GENERAL INSTRUCTIONS: 
1.01  Tenderers are requested to go through the instructions carefully & furnish complete  

information along with their tender bid offer, failing which their tender may not be  
considered at all. Tender shall be received in two parts, each part shall be in  separate covers 
as under: 

(a) Tender Bid Part-I:   Shall contain followings :  
(i) Tender cost of Rs. 525.00 /- in the shape of RTGS/NEFT by any Nationalised Bank duly 

pledged in favour of Executive Engineer, EUDD-Alambagh, LESA, Lucknow (Bank A/c 
No. 1277784945, IFSC Code-CBIN0280140, Central Bank of India, Branch-Alambagh, 
Lucknow) 

(ii) Earnest money of Rs. 5500.00/- in the shape of RTGS/NEFT by any Nationalised Bank 
Duly pledged in favour of E.E., EUDD-Alambagh, LESA, Lucknow (Bank A/c No. 
1277784945, IFSC Code-CBIN0280140, Central Bank of India, Branch-Alambagh, 
Lucknow) 

(iii) Copy of class ‘A’ Contractor Certificate from Director of Electrical Safety, U.P. for the 
year 2017-18 

(iv) Copy of latest Income Tax Clearance Certificate/Income Tax Return. 
(v) Annual Turn Over of the contractor in recent years should be Rs. 10 lacs or  more Per 

Annum. Copy of such statement prepared/certified by Chartered Accountant and self attested 
with company seal be submitted 

(vi)    Copy of GST Tax Registration valid  for the year 2017-18. 
(vii)    Copy of latest Character Certificate of Person who is the Head of the firm issued by 

competent District Authority. 
(viiii)  Copy of latest Solvency Certificate of Person who is the Head of the firm issued by competent 

District Authority. 
 (ix)      Copy of PAN No.  
(x)    Experience:  

Contractor must have executed the work in recent past successfully. Copy of 
agreements/Certificates to this effect issued by Executive Engineers/other competent 
authority should be enclosed. 

Tender Bid Part- II : It shall contain Price Bid only : 

This part of the bid shall be superscripted as “Tender Bid Part-II” against Tender 
specification No. 85/EUDC-VII/LESA/2017-18. Due date of opening-24.02.2018 

Important Note : Tender Bid Part-II of only those firms shall be opened which comply by furnishing of 
desired documents of Part-I of the Bid. i.e. part-II of those firms which fail to submit 
the above records (i) to (x) shall not be considered and hence shall not be opened. 

1.03  In case of any inconsistency with the provisions of Form 'A/B', the provisions under special 
conditions of the tender will prevail. 

1.04  Tenderers are requested to submit the price schedule appendix duly filled in (item by item) as 
required and should strictly follow the instructions to facilitate the tendering authority to 
prepare Comparative Statements. 

 
 



 
(2) 

E-Tender No. 85/E.U.D.C.-VII/LESA/2017-18 

1.05  Any portion of terms & conditions as laid down in the condition of the contract, Form 'A/B' 
enclosed along with nature of work etc. which is not clear to the tenderer should be got 
clarified before submission of the tender. Tenderers are requested to adhere to all clauses of 
the contract Form 'A/B' to facilitate finalization of the contract. In case, they are unable to do 
so, should state any particular clause of the conditions which may not be acceptable to them & 
should support alternative for consideration. 

1.06  The tendering authority does not suggest /pledge to accept the lowest of any tender & reserves 
to himself the right of rejecting the whole or any portion of the tender as he may think fit 
without assigning any reason for non acceptance or selection. 

1.07 Tendering authority reserves the right to revise or amend the tender. Such revision & 
amendment, if any, will be communicated to all tenderers as amendment or addenda to this 
invitation of the tender. 

1.08  Any action on the part of the tenderer to revise the price/prices and/or the change the structure of 
price/prices at his own instance after opening of tenders may result in rejection of tender & also 
debarring him form submission of the tenderers to the MVVNL/ Corporation at least for one year. 

1.09  Any approach etc., officially or otherwise on the part of the tenderer or his representative shall 
tender his offer liable to be summarily rejected. 

1.10  The price of tender specification will not be refunded under any circumstance whatsoever. 
1.11 In case of ambiguous or self contradictory terms/conditions mentioned in the tender 

specification, interpretations as advantageous to the MVVNL/Corporation shall be taken without 
any reference to accept the deviations or not. 

1.12   Any overwriting /omitting/erasing etc. in the tender should be duly signed & stamped. 
1.13   No cash payment will be made by the Letter of Credit. 
1.14 Tender Bid Part-I (Earnest Money) should contain in the shape RTGS/NEFT issued by 

Nationalized bank. 
2.00   Tender Bid Part-I (Earnest Money) should contain the following: 

2.01  The part one of the tender bid shall contain the Earnest Money & documents with respect to 
prequalification  of tenderer. 

2.02   In case part quantity offered, Earnest Money deposit shall be reduced proportionately. 
2.03  Tenderers are required to furnish Earnest Money amount receipt in the form of RTGS/NEFT of 

any Nationalised Bank duly pledged in favour of Executive Engineer, E.U.D.D., Alambagh, LESA 
Lucknow. This should be submitted along with the tender bid Part-I. Tender will not be 
considered without Earnest Money. 

2.04  The Earnest Money deposited by the tenderer will be refunded (i) after finalization of tender. 
(ii) In the event of his tender being rejected/not accepted. In the event of tender being 
accepted, the Earnest Money shall be retained by the tendering authority and adjusted against 
the security deposit and shall be released only on satisfactory completion of work. 

2.05  It may be noted clearly that in case the offer is not with the (i) Tender Cost receipt (ii) Valid 
Earnest Money receipt (iii) Copy of “A” Class Certificate (iv) ITR Copy (v) Copy of PAN No. (vi) 
GST Tax Registration No. (vii) Turn-over of Rs. 10.00 lacs for recent years (viii) Copy of latest 
character certificate (ix) Copy of Solvency Certificate (x) List of agreements for carrying out 
such type of work in past years. Part- II of the tender bid will not be opened. 

3.0    Only tender of those tenderers shall be considered who have sufficient experience for execution 
of such type of works during past & have necessary resources & organization to undertake the 
work tendered for to the satisfaction of the tendering authority. 

3.01   All the tenderers must furnish a list of agreements executed with them during recent years. 

3.02  All the tenderers must submit past performance reports of any of such type of works carried 
out  by them. 

 



 

(3) 
 

E-TENDER NO. 85/E.U.D.C.-VII/LESA/2017-18 
 

3.03   The tendered quantity of Work may vary (±)20%. 

4.00  VALIDITY OF OFFER: Tenderers shall ensure that their rates are firm within 90 days from the 
date of opening of the tender & are not subject to variation on any account.  

 4.01   COMPLETION PERIOD:  Period for the execution of work within 90 days.  

4.02  SECURITY:  

(i) 10% of contracted amount shall be deposited by contractor in form of RTGS/NEFT of 
Nationalised Banks(valid for six month) to concerned Executive Engineer. 

or 
(ii) 10% amount shall be deducted from running bills, which shall be refunded after successful 

completion of work. 

5.00   Valid current income tax clearance certificate be also submitted.                                                        
5.01   Any other information, which may be considered necessary by the tenderer but not 
          Covered in the specification be also submitted.                        

6.00     PRICES: 

6.01   The tenderers are to quote prices in the enclosed Price Schedule item wise (Proforma 
enclosed) duly typed both in words as well as in figures. 

6.02    The quoted prices shall be firm & firm in all respect through out of the Contract/agreement. 
No variation in the prices shall be allowed in any circumstances. 

6.03    Tenderer should note clearly that the tenders with variable prices shall not be considered at 
all. 

6.04    Any other charges/duties/taxes/levies etc. should be specifically mentioned separately in the 
price schedule. 

 7.00   SCHEDULE OF DEVIATION FROM GENERAL CONDITIONS OF FORM 'A' & SPECIAL 
CONDITIONS: 

The tenderers should clearly state whether all the provisions of tender specification 
application to this tender, are acceptable to them & incase of any deviations the same should 
be clearly mentioned and submitted along with their tender in the enclosed  proforma. 

8.00    PAYMENT: 
           Running payment will be made once during the month subject to the availability of the funds. 
9.00    DISPUTE: 
          For any dispute arising out of this tender in between the tendering authority and the 

contractor. The Chief Engineer, Distribution LESA Zone Lucknow will decide the dispute and 
his decision will be binding on both the parties. 

 

 

 

 

 

 



ANNEXURE-VII 

E-TENDER NO  85/E.U.D.C-VII/LESA/2017-18 
Due on-24.02.2018 

SPECIAL TERMS & CONDITIONS 

1. Contractor shall carry out the work of construction of HT/LT lines as per RESPO NORMS. 
2. All T&P and man power shall be arranged by the contractor at his own cost. 
3. All material such as clamps, M.S. Strip, Al. Lugs, Nuts/Bolts, M.S. Channels, insulator pin with 

nut etc. shall be arranged by the contractor. 
4. All material such as Bricks, Brick Balast, Sand, Cement, etc. shall be arranged by the contractor . 
5. Contractor shall be fully responsible for safety of men and material and other property. 
6. Any loss/damage of men/material/property due to negligent working of contractor shall be 

recovered from the contractors, if required. 
7. GST will be paid extra, as legally applicable. 
8. All other Terms & Conditions of Form A/B of erstwhile UPSEB shall be applicable.  
9. In case of any inconsistency with the provisions of Form 'A', the provisions under special 

conditions of the tender will prevail. 
10. In case no payment will be made by the Letter of Credit. 
11. Completion Period:- Work shall be completed within 90 days from the date of 

Agreement/Order. 
12. Quantity:- Quantity of any item may vary upto ±20% . 
13. Guaranttee:- All work carried out or material supplied shall be guaranteed for 06 Months. 
14. Security Deposit:-  

(i) 10% of contracted amount shall be deposited by contractor in form of FDR/CDR/TDR of 
Nationalised Banks( valid for six month) to concerned Executive Engineer. 
        or 

(ii) 10% amount shall be deducted from running bills, which shall be refunded after successful 
completion of work. 

15. Penalty:- Penalty for delay in completion of work shall be levied @½% per week up to maximum 
of 10% value of in-completed portion of work. 

16. Price :- The price & rates mentioned /quoted in the annexed schedule shall be firm & firm in all 
respect throughout the currency of contract/agreement. The price are exclusive of taxes and 
shall be paid extra as legally applicable. The contractor shall be responsible for payment of all 
taxes received from MVVNL to the respective department. He shall submit proof of these to E.E. 
concerned. 

17. Payment :- Running payment subject to availability of fund. 
18. Supervision:- Work shall be carried out under the supervision of S.D.O./J.E. concerned. 
19. Disputes :- In case of any dispute between contractor and Officers/Agreement authority the decision of 

Chief Engineer, LESA, Lucknow shall be final and binding on both parties.  
 



Annexure-VI 

E-TENDER NO. 85/EUDC-VII/LESA/2017-18 

Release a new connection against Deposite scheme under E.E., EUDD-Alambagh, 
LESA, Lucknow. 

BILL OF QUANTITY FOR DEPOSIT WORK 

Sl. 
No.  Description of Work Unit Qty. Rate (Rs.) 

1. Safe carriage loading and unloading of following material from ESC 
Daliganj, Lucknow to J.E. dump store.       

(a) S.T. Pole 11 Mtr long. Nos. 07   
(b) 11/0.43 KV 100 KVA Transformer Nos. 01  (c) LT PVC Cable 3.5x240 sqmm Mtr. 25  (d) 11 K.V. 3x120 Sq.mm. XLPE Cable. Mtr. 220   
(e) 11 K.V. Outdoor Cable Jointing Kit. Nos. 02   
(f) Other Material. Job. 01   

2. 

Erection of Sub-Station type Double pole on 9/11 Mtr long S.T. Pole along 
with fixing of necessary clamp/accessories required including fixing of 
Straight M.S. 100X500 mm. Top chhanel 125X65X6 mm (2240 mm long) 
one No. Dropper Channel 100X50 mm (2028 mm long)/ Angle 100X50 mm 
02 Nos with arrangement of fixing of 03 Nos. Pin Insulator including Sub-
Station base angle of 65X65X6 mm (2250 mm) Channel 02 Nos. earthing it 
properly as per RESPO specification. 

Nos. 1   

3. 

Well type earthing of with 60 Fit Deep borring and providing GI Pipe 1.5" 
dia ("B" Class) and earthing must be joint by G.I. Strip of 32x5 mm thick 
long attached with nut & bolts and GI pipe cap. All material and labour shall 
be supplied the contractor. 

Nos. 2  

4. Erection of single pole STP 11 Mtr. with all accessories. Nos. 05  
5. Laying of 11 K.V. 3x120 sqmm XLPE Cable on errected pole on Air. as per 

norms of UPPCL Mtr. 190  

6. 
Fabrication, Erection & Commissioning of 100 KVA T/F on DP with all 
accessories. All material except 100 KVA Transformer shall be supplied by 
the contractor. 

Nos. 01  
7. Laying of LT PVC Cable 3.5x240 sqmm T/f to consumers primises. Mtr. 25   
8. High pressure testing of XLPE cable. Nos. 01   
9. Supply & Fixing of copper L piece suitable for 100 KVA Transformer. Nos. 04  

10. Supply & Fixing of Al. Lugs 240 sqmm. Nos. 04  
 
 
Date 
Place: 
Address:       Signature of contractor with seal 
  



                                                                  FORM- ‘A’ 
 

GENERAL CONDITIONS FOR THE SUPPLY OF PLANT AND 
THE EXECUTION OF WORKS IN CONNECTION WITH SCHEMES 

IN MADHYANCHAL VIDYUT NIGAM LTD. 
 

                                                                                                                             
Definition                                                      

of Terms 
1.  In construing these general conditions and the annexed specification.The following 

works shall have the meaning herein assigned to them unless there is anything in the 
subject or consistent with such construction. 

      “The Purchaser” or the corporation shall mean the M.V.V.N.L. and shall include his 
successors and assigns. 

        The “Contractor” shall mean the Tenderer whose tender shall be accepted by the 
purchaser and shall include such Tenderer’s  heirs, legal representative’s successors and 
assigns. 

        The “Sub Contractor” shall mean the person named in the contract for any part of 
the work or any person to whom any part of the contract has been sublet with the 
conscent in the writing of the Engineer and the Heirs, legal representatives, successors 
and assigns of such person. 

         The “Engineer” shall mean the officer placing the order for the work, with the 
contractor and such Engineer for the purpose of the contract case of such officer has been 
so appointed the purchaser or his duly authorized representative. 

         “Plant”, ”Equipment”, ”Material”, ”Works” or “Works” shall mean respectively 
the plant and materials to be provided and work or works to be done by the Contractor 
under the contract. 

          The “Contract” shall mean and include the general conditions, specifications, 
schedules, drawing, forms or tender covering letter, Schedule of prices, General 
Conditions, Specifications and Drawings, and the Agreement to be entered into under 
clause 3 of these General Conditions. 

 
 
          “The Specification” shall mean the Specification annexed to these General 

Conditions and the schedules thereto (if any) 
            The “Site” shall mean the site of the proposed work as detailed in the 

Specifications or another place in Utter Pradesh where work is to be executed under the 
Contract. 

            Test on Completion shall mean such tests as are prescribed by the Specification 
to be made by the contract before the plant is taken over by the purchaser. 

            “Commercial Use” shall mean that use of work which the contract 
contemplates or of which it is commercially capable. 

            “Month” shall mean calendar month. 
            “Writing” shall include any manuscript, typewritten or period statement under 

or over signature or shall as the case may be. 
             Words importing person, shall include firms, Companies, Corporations and 

other bodies whether incorporated or not. 
             Words importing the singular only shall also include the plural and vice versa 

where the context requires. 
                                                                                                                             

Contractor to 
inform 

himself fully 
 

 
2.               The Contractor shall be deemed to have carefully examined the General 
conditions, Specifications, Schedules and Drawing. If he shall have any doubt as to the 
meaning of any portion of these General Conditions or of the Specifications, he shall, 
before signing the Contract, set forth the particulars thereof and submit them of the 



                                                                                   
Contract 

   
3.        A formal agreement shall if required by the purchaser, be entered into between the 
Purchaser and the Contractor for the proper fulfillment of the Contract. 

 
        Further, if required by the Purchaser, the Contractor shall deposit with the 

Purchaser as security for the due and faithful performance of the Contract such sums not 
being less than one percent of the total value of the contract as may be fixed by the 
Purchaser either in cash or in any other form improved by the Purchaser. The security 
deposit shall be refunded to the Contractor on the satisfactory completion of tests and the 
talking over of the plant by the Purchaser. 

 
      The Charge in respect of vetting and execution of the contract document shall be 

become by the Contractor. The Contractor shall be furnished  with an executed stamped 
counter-part of the Agreement. The import license fee will in each case have to be paid by 
the Contractor. Import license may have to be taken in the Corporation’s name. 

       
       After the tender has been accepted by the Purchaser, all order or instructions to 

the Contractor shall except as in otherwise provided, be given by the Engineer on behalf of 
the Purchaser. 

                                                                               
Contract 
Drawing 

 
 

4.       Contractor shall submit in duplicate, to the Engineer for his approval, drawing, of the 
general agreement of the works to be carried out and of such detailed drawing, other than 
shop drawings ,other than shop drawings as my be reasonable necessary. 

 
       Within fourteen days of the receipt of such drawings the engineer shall signify his 

approval or otherwise of the same and in the event of his disapproving the drawing, the 
contractor shall submit further drawing of approval. 

 
       Within a reasonable period of notification by the engineer to the contractor of his 

approval such drawings, three sets in ink on tracing cloth or ferrogalic prints mounted on 
cloth of the drawing as approval shall be supplied to him by the Contractor and be signed 
by him and by the Contractor respectively and thereafter deemed to be the “Contractor 
Drawings”. 

 
       These drawings when signed shall become the property of the purchaser and be 

deposited with the engineer, and shall not be departed from in any way what so ever 
except by the written permission of the engineer as herein after provided. During the  

 
 
 
execution of the works one of the set of drawings shall be available for reference on 

the site. 
 
       In the event of the contractor desiring to possess a signed set of drawings he shall 

supply four sets instead of three sets in this case the Engineer shall sign the fourth set 
return the same to the Contractor. 

 
       The Contractor if required by the engineer shall supply in addition copies of and 

drawings other than shop drawing which may be reasonable required for the purpose of 
the contract and may make a reasonable change of such copies. 

 
      The Engineer or his duly authorized representative, whose name shall have 

previously been communicated in writing to the contractor, shall have the right , at all 
reasonable times, to inspect at the factory of the Contractor, drawings of any portion of 
the work. 



                                                                                                            
Mistake in 

Drawing 
 

 
5.      The Contractor shall be responsible for and shall pay for any alterations of the work 
due to any discrepancies errors and omission in the drawings or other particulars supplied 
by him whether such discrepancies, errors or omission are due to inaccurate information 
particulars furnished to the contractor by the engineer, any alterations in the work 
necessitated by reason of such inaccurate information or particular shall be paid for by the 
Purchaser.                                                                                                                                                                                                                                                                                                               

 
     If any dimensions figured upon a drawing or a plant differ from those obtained by 

scaling the drawing or plan, the dimension as figured upon the drawing or plan shall be 
taken as correct. 

                                                                                                                             
Subletting of 

Contract 
 

6.     The Contractor shall not, without the consent, in writing of the Engineer or Purchaser, 
which shall not be unreasonably withheld assign or sublet his Contract or any substantial 
part thereof other than for raw materials for minor details, or for any part of the work of 
which the makers are named in the contract, provided that any such consent shall not 
relieved the contractor from any obligation, duly, or responsibility under the Contract. 

                                                                                                                             
Patent rights 

 
7.     In the event of any claim or demand being made or actions being brought against the 
purchaser or infringement or alleged infringement or letters-patent in respect of any 
machine plant, work or thing used or supplied by the contractor under this contractor in 
respect of any method of using or working by the purchaser or such machine plant work 
or thing the contractor will indemnify the purchaser against such claim or demand and all 
costs and expenses arising from or incurred by reasons of such claims or demand  
 
 
Provide that the purchaser shall notify that contractor immediately any claim is made and 
that the contractor shall be at liberty if he so desires with the assistance of the purchaser 
if required but at the contractor’s own expenses, to conduct all negotiations for the 
settlement of the same or any litigation that may arise there from and PROVIDED THAT no 
such machine, plant, work or thing shall be used by purchaser for any purpose or in any 
manner other than that for which they have been supplied by the contractor and specified 
under this contract. 

                                                                                                                             
Training of 
Engineers 

 
7.(A)   The Contractor shall train at his works ……… Engineer/Engineers of purchaser in 

the manufacture and assembly of machinery and its parts for a period of………A separate 
agreement for such training shall be signed by the Engineer/Engineers selected for training 
the purchaser and the contractor on the form appended hereto. 

                                                                                                                             
Quality of 

Material 
 

 
8.      The plant shall be manufactured and constructed in the best and most substantial 
and most workmen like manner and with material of the best or of approved qualities for 
their respective uses. 

                                             
Packing 

 



9.      The Contractor shall be responsible for securely protecting and packing the plant so 
as to avoid under normal conditions of transport. 

                                                                                                                   
Delivery 

 
 
 
10.     The Cost of delivery the whole of the material F.O.R. at the railway station specified 
or on site as the specification may define and the cost of the packing and unless otherwise 
agreed, import duties and customs dues shall become by the contractor. 

  
  

                                                                                                                             
Fencing  and                                                                                                                              

lighting for                                                                                                                             
works and                                                                                                                             

transmission lines 
                                                                   
 

     11.       Except as hereinafter provide that purchaser shall unless otherwise specified be 
responsible for the proper fencing, guarding, lighting and watching of all works other than 
transmission lines comprised in the contract and other for the proper provision of 
temporary roadways, footways, guards and fences as for the same may be rendered 
necessary by reason of the work for the accommodation and production of foot-passenger 
or other traffic and of the owners and occupies of adjacent and of the public.                                                                                                                             
                                                                           
                       
   
  
The Contractor shall at all time provide sufficient fencing, notice boards, lights and 
watchman to protect and warn the public and guard the work or transmission lines and in 
case the contractor fail to make such provision made by him is considered by the 
purchaser to be inadequate, the purchaser may make such provisions as he may consider  
necessary and charge the cost that of the contractor. 

     
If during the period of erection of a plant the contractor of his workman or servant 

shall injure of destroy any part of a building or other structure contiguous to the work in 
progress of if any damage shall be caused from any cause what so ever to other works 
(whether in progress or completed) forming part of the work for which the plant is being 
installed or if any imperfects become apparent in these works the cause of which 
imperfections are attributable to the contractor or his workmen or servant, the contractor 
shall make good such damages and imperfections and if he fails to do so within a 
reasonable time the purchaser may cause the same to be made good and may deduct the 
cost thereof from any sum that may then or at any time there after become due to the 
contractor or from his security deposit or the proceeds of sale thereof or of a sufficient 
portion thereof or may recover it otherwise. 

                                                                                               
Power of 

vary or 
omit work  

 
12.      No alterations, amendments, omission, additions, suspensions of variations of the 
work (hereinafter referred to as “Variation”) under  the contract as shown by the drawings 
of the specification shall be made by the contractor except as directed in writing by the 
engineer, but the engineer shall have the full power, subject to the provision hereinafter 
contained, from time to time during the execution of the contract by notice in writing to 
instruct contractor to make such variation without prejudice to contract, and the 
contractor shall carry out the such instruction and be bound by the same condition as for 
as applicable, as through the said variation occurred in the specification. If any suggested 
variations would in the opinion of the contractor, if carried out prevent him from fulfilling 
any of his obligations or guarantees under the contract he  



 
shall notify the engineer thereof in writing and the engineer shall decide forth with 
whether or not the same shall be carried out and if the engineer confirms his instructions 
the contractor’s obligations and guarantees shall be modified to such an extent as may be 
justified. the difference of cost, if any occasioned by any such variation shall be added or 
deducted from contract price as the case may require. the amount of such rates specified 
in the schedule of prices, so far as the, same may be applicable and where the rates are 
not contained in the said schedules or are not applicable they shall be settled by the 
contractor or engineer, jointly, as far as possible, before such variations are carried out. 
provide that the purchaser shall not become liable for the payment of any charge in 
respect of any such variations, unless the instruction for the performance of the same 
shall have been given in writing by the engineer. 

 
       In the event of the engineer requiring any variations, such reasonable proper 

notice shall be given to the contractor as will enable him make his arrangement 
accordingly, and in case where goods or materials have already been prepared or any 
designs, drawings or patterns have been made or work done that require to be altered, 
the engineer shall allow such compensation in respect there of as he shall consider 
reasonable. 

 
     
  Provided that no such variation shall except with the consent in writing of the 

contractor, be such as will involve an increase or decrease of total price payable under the 
contract by more than 10 percent thereof. 

 
      In every case in which the contractor shall receive instructions from the engineer 

carrying out any work which either then or later will in the opinion of the contractor, 
involve a claim of addition payment, the contractor shall, as soon as reasonably possible  

 
 
after the receipt of such instructions inform the engineer of such claim for additional 

payment. 
                                                                                                                               

Negligence 
 

13.    If the contractor shall neglect to execute the work, with due diligence and 
expedition, or shall refuse or neglect to comply with any reasonable order given to him in 
writing by the engineer in connection with work or shall contravene any provision of 
contract the purchaser may give seven days notice in writing to the contractor, to make 
good the failure neglect or contravention complained of and if the contractor shall fail to 
comply with the notice within a reasonable time from the date of service thereof in the 
case of a failure, neglect or contravention capable of being make good within that time, 
then and in such case the purchaser shall be at liberty to employ other workmen and 
forthwith perform such work as the contractor may have neglected to do, or if the 
purchaser shall think fit, it shall be lawful for him to take the work wholly, or in part of the 
contractor’s hands and give it to another person on contract at a reasonable price or 
provided any other materials, tools tackles or labour for the purpose of completing the 
work or any part thereof, and in that event the purchaser shall, without being responsible 
to the contractor for fair wear and tear of the same have free use of all the materials, 
tools or other things which may be on the site for use at any time connection with the 
work to the exclusion of any right of the contractor over the same, and the purchaser shall 
be entitled to retain and apply any balance which may be otherwise due on the contract 
by him to the contractor such part thereof as may necessary to the payment of the cost of 
the execution such work as aforesaid. 

       If the cost of the executing work as aforesaid shall exceed the balance due to the 
contractor, and the contractor fails to make good the deficiency by purchaser may  

 
recover it from the contractor in any lawful manner or the purchaser may sell the said 

materials, tools tackle or other things belonging to the contractor, and the proceeds of 
such sale shall be apply towards the payment of such deficiency and the costs of and 
incidental to such sale and any balance remaining after crediting the same shall be paid to 



the contractor on the certificate of the engineer, provided that when all expenses  cost 
and charges incurred in the completion of the work are paid by the contractor all such 
materials tools, tackles or other  things remaining unsold shall be removed by the 
Contractor. 
 

Death 
Bankruptcy 

etc 
 

14.      If the Contractor shall die or commit any act of bankruptcy, or being a corporation 
commence to be wound up except for reconstruction purposes or carry on its business 
under a receiver, the executors, successors or other representatives in law of estate of  
 
 
the contractor or any such receiver, liquidator, or any person in whom, the contract may 
become vested shall forthwith give notice thereof in writing to the purchaser and shall for 
one month which he shall take all reasonable step to prevent a stoppage of the work have 
the option of carrying out the contract subject to his or their providing such guarantees 
may be required by the purchaser but not exceeding the value of the work for the time 
being remaining unexecuted in the event of stoppage of the work period of the option 
under this clause shall be fourteen days only provided that should the above option not be 
exercised the contractor may be determined by the purchaser by notice in writing to the 
contractor and the purchaser may exercise the same power which he could have under 
the proceeding clause if the work had been taken out of the contractor’s hand under that 
clause. 
   

Inspection 
 
 
15.        The Engineer and his duly authorized representative shall have testing at all 
reasonable times the access to the contractor’s premises and shall have the power at all 
reasonable time to inspect and examine the materials and workmanship of the plant 
during its manufacture there and if part of the plant is being manufactured on other 
premises the contractor shall obtain for the engineer and for his duly authorized  
representative permissions to inspect it as the plant was manufactured on the contractor’s 
own premises. 
 
            The Engineer shall on giving seven day’s notice in writing to the contractor setting 
out any grounds of objections which he may have in respect of the work, be at liberty to 
reject all or any part of workmanship connected with such work which in his opinion are 
not in accordance with the contract or are in his opinion defective for any reason 
whatever provided that if such notice be not sent to the contractor within reasonable time 
after the grounds upon which such notice is based have come to the know ledge of 
Engineer he shall not be entitled to reject the said plant or workmanship on such ground 
under specifically provided otherwise all tests shall be made at the contractor’s work 
before shipment.                                            

 Test on 
Contractor’s 

premises 
 
             The Contractor shall, if required, give the engineer notice of any materials being 
ready for testing and the engineer or his said representatives if so desires shall, on giving 
twenty-four hours previous notice in writing to the contractor, attend at the contractor’s 
premises within seven days of the date on which the material is notified as being ready 
failing which visit the contractor may proceed with test which shall be deemed to have 
been made in the engineer presence, and he shall forthwith forward to the Engineer duly 
certified copies of tests in duplicate. 
              
             In all cases where the contractor provides for tests whether at the premises of the 
contractor or of any sub-contractor, the contractor, except where otherwise specified 
shall provide free of charges such labour, materials, electricity, fuel, water, stores, 



apparatus and instruments as may reasonably be demanded to carry out efficiently such 
test of the plant in accordance with the contract and shall give facilities to the Engineer or 
to his authorized representative to accomplish such testing.    
 

 Test on 
Site 

 
If special tests other than those specified in the contract, are required they shall 

be paid for , by the purchaser as “Variations” under clause 12. 
 
When the tests have been satisfactorily completed at all the contractor’s works 

the engineer shall issue a certificate to the effect. 
Delivery of 

plant 
    
            In all case where the contract provide for test on the site the purchaser, except 
where otherwise specified, shall provide free of charges, such labour, material, electricity, 
fuel, water, stores, apparatus and instruments as may be required from time to time and 
as may reasonably be demanded efficiently to carry out such test of the plant or 
workmanship in accordance with contract. In the case of the contractor requiring 
electricity for test on site such electricity for test on site such electricity shall be supplied 
to the contractor in the most convenient from available. 
 

Access to 
 Site and  

work on site 
 

16.       No plant shall be forwarded until shipping instruction shall have been given to the 
contractor. 
  
 
            Notification of delivery or dispatch in regard to each and every consignment shall 
be made to the purchaser immediately after dispatch or delivery. The supplies shall 
further supply to the consignee a priced invoice and packing account of all stores delivery 
or dispatched by him. All packages containers, bundles and a lots, materials forming part 
of each and every consignment shall be described fully in the packing account and full 
details of the contents of packages and quantity of materials shall be given to enable the 
consignee to check the stores on arrival at destination. 
   
     

     Only 
Applicable to 

complete erection 
contract 

17.        The suitable access to and possession of the site shall be offered to the contractor 
by the purchaser in reasonable time and the purchaser shall have any foundation to be 
provided by him ready when required by the Contractor. where crane is available for free 
use of the contractor until the plant is taken over. 
 
            The work so far as if is carried out on the purchaser’s premises, shall be carried out 
at such time as purchaser may approve and so as not to enter unnecessary with the 
conduct of the purchaser’s business, but, the purchaser shall give the contractor all 
reasonable facilities of carrying out the work. 
 
            No person other than Contractor, Sub-Contractor, and workmen and the 
Contractor’s duly authorized agent shall except with the special permission in writing of 
the Engineer or his representative, be allowed to do any work on the site in connection 
with the erection of the work but access to the work shall at all times be according to the 
engineer and his representatives and other authorized officials or representatives of the 
Purchaser.  
  



Engineer’s 
Supervision 

 
          
 
   The Contractor shall permit the execution of the work by other Contractor or tradesmen 
whose names shall have been previously communicated in writing to the contractor by the 
Engineer, and afford them every facility for their several works simultaneously with his 
own. 
           The purchaser shall provide all the unskilled Labour and facilities necessary for the 
execution of work included in the contract unless otherwise specified. 

 Engineer’s 
Decision 

 
 
18.       All the work shall be carried out under the direction and to the reasonable 
satisfaction of the engineer, if supervision of the erection for complete erection is included 
in the contractor the contractor shall be responsible for the correctness of the position, 
levels and dimensions of the work according to the drawings, not withstanding that he 
may have been assisted by the engineer in sitting out the same. 
 

Contractor’s 
Representative 

and workmen 
 

 
19.  
In respect of all matters which are left to the decision of Engineer, including the granting 
or with holding of certificate, the Engineer shall if required to do so by the contractor, 
given in writing a Decision thereof and his for such decision. If the decision is not accepted 
by the contract or the matter will at the request of the Contractor, be referred to 
arbitration under the provision to arbitration here in after contained but subject to this 
right of reference to arbitration such decision shall be final and binding on the contractor. 
 
 
20.if  the supervision of erection or complete erection is also included in the contract the 
contactor shall employ at least one competent representative and whose name or names 
shall have previously been communicated in writing to the Engineer by the contractor to 
superintendent the erection of the plant and the carrying out of the works. The said 
representatives, if more than one shall employed then one of such representatives, shall 
be present on the site during working hours, and any written order or instructions which 
the Engineer or his duty representatives whose name shall have been previously 
communicated in writing to the contractor may give to the said representative of the 
contractor shall be deemed to have been given to the contractor. 
 

Liability for 
accidents and 

damage 
 
         
The Engineer shall be at liberty to object to any representative or person employed by the 
contractor in the execution of or otherwise about the works who in his opinion 
misconduct himself or be in competent or negligent and the contractor shall remove the 
person so objected to upon receipt from the engineer of notice in writing requiring to do 
so and shall provide in his place a competent representative at the contactor's expense. 
 

 
 
The purchaser shall provide suitable living accommodation on the site for the use 

of contractor's representative unless the contractor exempts him from his liability. 
 



21.The contractor shall be responsible for loss, damage or depreciation of the plant until 
the same is  taken over under clause 35 or is deemed under that clause to have been 
taken over Provided always that the contractor shall not be responsible for loss damage 
depreciation occurring during such period that the plant is operated by the purchaser's 
staff prior to being taken over in accordance with clause 35. 

 
 
 Until the plant is taken over is deemed to have been taken over as aforesaid, 

the contractor shall also be liable for and shall indemnify the purchaser in respect of all 
injury to person or damage to property resulting from the negligence, of the contractor or 
his workmen or sub-contractors or from defective designs, or work, but not from other 
cause. 

 
 
Provided that the contractor shall not be liable for any loss of contract or any 

other claim made against the purchaser not already provided for in the contract, not for 
any injury or damage cause by or arising from the acts of the purchaser or of any other 
person or due to circumstances over which the contractor has no control or shall his total 
liability for loss, damage or injury in this clause exceed the total value of contract. 

 
Only 

Applicable  
To Complete 

 Erection Contract 
 
The contractor will indemnify and save harmless the purchaser against all 

actions suits, claims, demands, costs or expenses arising in connection with injuries (other 
than such as may attributable to the purchaser or his employees) suffered period to the 
date when the plant shall have been taken over under clause-35 hereof by persons 
employed by contractor or his sub contractor on the work, whether at common law or 
under the workmen compensations act, 1923 or any other statute in force at the date of 
the contract relating to the question of the liability of employers for injuries suffered by 
employs, and will if called upon to do so take out the necessary policy of insurance to 
cover such indemnity. 
 

 Insurance 
 
 
In the event of any claim being made, or action brought- against the purchaser 

involving the contractor in arising out of the matters referred to and in respect of which 
the contractor is liable under this clause, the contractor shall be immediately notified 
thereof and he shall with assistance, if he so requires, of the purchaser but at the sole 
expense of the contractor conduct all negotiations for the statement of the same or any 
litigation that may arise thereof. In such case, the purchaser shall at the request and 
expense of the contractor afford all reason and available assistance for any such purpose. 
 
 

Replacement 
of Defective 

Works or 
Materials 

 
 
22.      The Contractor shall insure the plant and shall keep insured against of loss by theft, 
destruction or damage by fire, flood under exposure to the weather, or through not civil, 
commotion, war or rebellion for the full value of the plant from the time of delivery if 
F.O.B. British port until the plant is taken over under clause-35. This insurance shall also 
cover loss by theft on site in the case of contracts where the contractor, is responsible for 
complete erection, but not in other cases. 
 

Deduction 



from 
 Contract Price 

 
23.  If during the progress of the work the engineer shall decide and notify in writing to the 
contractor that the contractor has executed any unsound and imperfect work or has 
supplied any plant in inferior in quality to the specified the contractor on receiving details 
of such defects or deficiency shall, at his own expense, with in such time as may be 
reasonably necessary for making it good proceed to alter, reconstruct or remove such 
work, or supply fresh materials up to the standard of the specification and in case the 
contractor shall fail so to do the purchaser may, on giving the contractor seven days in 
writing of his intending so to do, proceed to remove the work complained of and, at the 
cost of the contractor, perform all such work or supply all such materials provided that 
nothing in this clause shall be deemed to deprive the purchaser of or effect any, right 
under the contract, which he may otherwise have in respect of such defects of 
deficiencies. 

Terms of 
Payment 

 
24. All costs, damages or expenses which the purchaser may have paid, for which under 
the contract the contractor is liable may be deducted by the purchaser from any money 
due or which may become due hi, to the contractor under the contract, or may be 
recovered by suit or otherwise from the contractor. 
 

Any some of money due and payable, to the contractor (including security 
deposit returnable to him) under this contract may be appropriated by the- purchaser and 
set of against any claim of the purchaser for the payment of a some of money arising out 
of or, under any other contract made by the contractor with purchaser. 
 
 
25.(1)Subject to any deduction which the purchaser may be authorized to make under the 
contract, to any additions of deduction provided for, under clause 12 the contractor shall 
be untitled to payment as follows. 

 
(a) eighty percent of the for contract value of the plant in  rupee on receipt by 

the purchaser of  the contractors invoice giving the number and date of railway receipt 
covering  the dispatch of the plant from Indian port and of the advice note giving case 
number and contents together with a certificate by the effect that the plant detail in the  

 
 
 

said advice note has actually been dispatched under the said railway and the contract 
value of the said plant so dispatched is not less then the amount entered invoice. 

 
(b) Ten percent of the F.O.R. contract value of the plant on satisfactory 

completion of test and taking over the plant. 
 
(c) Ten percent of the F.O.R. contract value of the plant at the end of twelve 

month from the date of taking over. 
 
(d) For the erection of the plant in proportion of the progress of the work on 

the receipt by the purchaser of monthly invoice submitted by the contractor supported by 
the certification of the engineer. 

 
(2) If the time at which either of the installment due under subclasses (b) and 

(c) of clauses (1) hereof become payable there are minor defects in the plant  
 
which are not of such importance as to effect the full commercial use of the plant then the 
purchaser shall be entitled to retain only such part to the installment then due as 
represent the costs of making goods such minor defects and any some so retain shall 
subject of provisions of clause-36 become due upon such minor defects being made good. 



Provisional 
Sums 

 
(3) If the purchaser desires that the plant or any portion thereof should not be 

dispatched by the contractor when it is for dispatch by the contractor shall store such 
plant or portion at his works and be responsible for risk. For such storage the purchaser 
shall pay to the contractor at a rate to mutually agreed upon between the parties but not 
exceeding 5s (5 shilling per ton per week), payable quarterly plus interest at one percent 
per annum above the current rate of the state bank of India of 80% of the contract value 
of the plant or portion thereof so stored for the period from the date on which the said or 
portion become due is ready for shipment Up to the date on which it is, actually shipped. 
 
25.       (A) In the of the supplier contractor/company/ not being able to supply tile 
materials or to carry dut works in accordance with the term of this contract the 
government/ purchaser/ owner shall have the right to recover any sums advance in 
accordance with the clause 25 from the supplier/contractor/company and from his/her 
assets. 

Certificate of 
Engineer 

 
 
26.       In any case where the Contractor price includes a provisional sum Sums to be 
provided by the Contractor for meeting the expense of extra work to be done or material 
to be supplied by a Sub Contractor, such sum shall be expanded or used either wholly or in 
part or be not used at the discretion of the Engineer and entirely as he may decide and 
direct. If no part or only a part thereof be used then the whole or the part not used as the 
clause may be, shall be deduction from the Contractor price. If the sum used is more than 
such provision, the Contractor shall pay the excess. In the case of materials supplied on 
work done by a Sub Contractor, the total of the net sums paid to the Subcontractors  
 
 
on account of such materials or work and a sum equal to 10 percent of such net sum 
allowed as Contractor’s profit shall be deemed to be the sum used Note of the works or 
articles to which such sum of money refer shall be done or purchased without the written 
order of the Engineer. The Contractor shall allow the Sub Contractor every facility for the 
supply of fourteen days after the Engineer has requested him in writing so to do pay the 
dues of such Sub-Contractors on account of such materials or work, PROVIDED ALWAYS 
that the Contractor shall have no responsibility with regard to such work or articles unless 
he shall have previously approved the Sub Contractor and/ or the material or plant to be 
supplied. 

Due Date 
of 

Payment 
 
27.        Every application to the Engineer for a certificate must be accompanied by a 
detailed invoice (in duplicate) setting forth in the order of the Schedule of prices, 
particulars of the work executed and the certificate as to such plant or work as in the 
reasonable operation of Engineer in accordance with the Contract shall be issued within 
fourteen days if possible or for other than the first payment within such time of 
application for the same as is reasonably necessary for communication with the site. 
 

 Certificates not 
to effect rights 

of the purchaser 
or contractor 

                 
 
The Engineer may by any certificate make any correction or modification in any previous 
certificate which shall have been issued by him and payments shall be regulated and 
adjusted accordingly. 



28.      Payment shall be due payable by the Purchaser in accordance with the provision of 
clause 25 hereto at the end of the month following that in which invoice for the amounts 
due together with necessary documents are received by the Purchaser, provided that the 
Purchaser shall not be bound to make any payment at least 8 percent of the total contract 
value of the plant. 
 

Suspension 
of Works 

 
29. (1)   No certificate of the engineer on account not any sum paid on account by the 
purchase, no any action of time granted under clause 31 shall effect or prejudice the rights 
of the Purchaser against the Contractor either under this Agreement or under the law to 
relieve the Contractor of his obligations for the due performance of the contract, or be 
interpreted as approved of the work done or the materials supplied. 
 
 
 
(2)      No certificate of the Engineer shall create liability in the Purchaser to pay for 
alteration, amendments, variations or additions work not ordered in writing by the 
Engineer or absolve the Contractor of his liability for the payment of damages whether 
due ascertained or certified or not of any sum against the payment of which he is bound 
of to indemnify the Purchaser nor shall any such certificate not the acceptance by him of 
any sum paid on account or otherwise affect or prejudice the rights of the Contractor 
against the Purchaser under this Agreements or under the law. 

Damage for 
Delay in 

 
30.     The Purchaser shall pay to the Contractor all reasonable expenses incurred by the 
Contractor by expenses incurred by the Contractor by reason of suspension of the works 
of delay in shipment by order in writing of the Purchaser of the Engineer unless such 
suspension shall be due to some default on the part of the Contractor or Sub-Contractor. 
31.     The time given to the Contractor for dispatch, delivery, erection of Works or 
completion, as the case may be, shall be reckoned from the date of receipt by the 
Contractor or the order, together with all necessary information and drawings to enable in 
work to be put in hand. 
             

 In all cases in which progress shall be delayed by strike, fire, accident, defective 
materials, delay in approval of drawing or clause whatsoever beyond the reasonable 
Control of the Contractor and whether such delay or impediment shall occur before or 
after the time or extended time for dispatch, erection or completion, a reasonable 
extension of time shall be granted. 
 
 
32.     If the Contractor shall fail in the due performance of his Contract within the time 
fixed by the Contract or any extension, thereof the Contractor agrees to accept a 
reduction of the Contract price by 1/2 (half) percent per week reckoned on the Contract 
value of such portion only of the plant as can not in consequence of the delay be used 
commercially and efficiently during each week between the appointed or extended times 
as the case may be and the actual time of the acceptance under, clause 35, and reduction 
shall be in full satisfaction of the Contractor’s liability for delay, but shall not in any case 
exceed 10(ten) percent of the Contract value of such portion of the plant. 
 
33.      Whenever possible all tests shall be carried out before shipment. Test should 
however it be necessary for the final as to performance and Completion guarantees to be 
held over until plant is erected at site they shall be carried out in the presence of the 
Contractor’s representative within one month of the completion of erection. If the result 
of these tests shall not come within the margin specified, the tests shall, if required be 
repeated within one month from the date the plant is ready for re-test, and the 
Contractor shall repay to the Purchaser fill reasonable expenses to which he may be put by 
such tests. 



Rejection  of 
Defective 

plant/taking 
over 

 
 
34.       If the completed plant or any portion thereof, before it is taken over under clause 
35, be found to be defective, or fail to fulfill the requirements to the Contract, the 
Engineer shall give the contractor notice setting forth particulars of such defects or failure, 
and the Contractor shall forth-with-make the defect good, or  alter the same to make it, 
comply, with the requirements of Contractor fail to do so with a reasonable time , the 
Purchaser may reject and replace, at the Cost of the contractor, the whole or any portion 
of the plant, as the case may be which is defective or fails to fulfill the  
 
 
requirements of the Contract such replacement shall be carried out by the Purchaser 
within a reasonable time and at a reasonable price and where reasonable possible to the 
same specification and under competitive conditions. In case of such replacement by the 
Purchaser the Contractor shall be liable to pay to the Purchaser extra cost if any, of such 
replacement delivered and/or erected as provide for the original Contract, such extra cost 
being the ascertained difference between the price paid by the Purchaser under this 
provisions above mentioned, for such replacement and the Contract price for the plant so 
replaced and also to repay any sum paid by the Purchaser to the Contractor in respect of 
such defective plant. If the Purchaser does not so replace the rejected plant within a time, 
the Contractor shall I be liable only to the purchaser all money paid by the Purchaser to 
him in respect of such plant. 
                
               In the event of such rejection, the Purchaser shall be entitled to the use of the 
plant in reasonable and proper manner for a time reasonably sufficient to enable, him to 
obtain other replacement plant. During the period of rejected plant is used commercially 
the Contractor shall be entitled to a reasonable sum as payment for such use. 
 
35.       Where the specification calls for performance tests before shipment and these 
have been successfully carried out, the plant shall be accepted and taken over when it has 
been satisfactorily put into operation on site or within one month of its being ready to be 
put into operation, whichever shall be the earlier and the Engineer shall forthwith issue a 
taking over certificate. 
                In the event of final or any outstanding tests being held over until the plant is 
erected such taking over Certificate shall be issued subject to the results of such final or 
outstanding test shall be carried out in accordance with clause 33. 
               When the specification calls for tests on site the plant shall be taken over and the 
taking over Certificate issued immediately after such tests have been satisfactorily carried 
out. 
                If for any reason other than the default of the Contractor such test mentioned 
test on site shall not be carried out within one month of notice by Contractor to the 
Purchaser of the plant being ready for the test the plant shall be deemed to have been 
taken over as on the last day of the such period and payments due to the Contractor shall 
if called upon so to do by the Purchaser but at le Purchaser’s expenses, make the said 
tests during the maintenance period and accept as aforesaid under the same obligation as 
specified in clause 33. 

Maintenance 
             
 The Engineer shall not delay the issue of any taking over Certificate contemplated by this 
clause on account of minor deficiencies of material of defects in the plant which do not 
materially affect the commercial use thereof provided that the Contractor shall undertake 
to make good the same in due course. 
 
 
36.        For a period of 12(twelve) calendar months commencing from the date on which 
the plant is taken, over is deemed to have been taken over under clause 25(called the 
maintenance period”) the Contractor shall remain liable to replace any defective parts 



that may develop in Plant of his own manufacture or those of his Sub-Contractor approved 
in the clause 6 under the conditions provided for by the Contract under proper use and 
arising solely from faulty design, materials or workmanship provided always that such 
defective parts are not repairable at site and are not essential in the meantime to the 
maintenance in commercial use in the plant are promptly returned to the  
 
 
Contractor’s work at the expenses of the Contractor unless otherwise arranged. If it 
becomes necessary for the Contractor to replace or renew any defective parts of the plant 
under this clause, the provisions of the first paragraph of this clause shall apply the parts 
of the plant so replaced or renew until the expiration of six months from the date of such 
replacement of renewal or until the end of the above mentioned period of .twelve months 
which ever may in be the later. If any defects be not remedied within a reasonable time 
the Purchaser may proceed to do the work at the Contractor’s risk and expense but 
without prejudice to other rights which the Purchaser may have against the Contractor in 
respect of such defects. The repaired and new parts will be delivered in accordance with 
clause 10. The Contractor shall bear reasonable cost of minor repairs carried out on his 
behalf at site. At the end of maintenance period the Contractor’s liability has cease in 
respect of goods not covered by the first paragraph of this clause the Purchaser shall be 
entitled to the benefit of any guarantee given to the Contractor by the original supplier or 
manufacture of such goods. 

Regulations 
of Local 

Authorities 
 
37.     The Purchaser shall throughout the continuance of the Contract and in respect of all 
matters arising in the performance thereof, serve all notices and obtain all consent, way 
leaves approvals and permission required in connection with the regulations and by laws 
of any local or authority which shall be applicable to the works. All work shall be executed 
in accordance with the Indian Electricity Rules, 1956 and any statutory modification 
thereof, wherever are applicable, under otherwise agreed to in writing to the Engineer. 

Arbitration 
 
38.        If any dispute, difference or controversy shall at any time arise between the 
Contractor on the one hand and the M.V.V.N.L and the Engineer of the Contract on the 
other hand Contract, or as the true construction, meaning and intent of any part or 
condition of the same or as to manner of execution or as to the quality or description of or 
the payment for the same, or as to the true intent, meaning, interpretation construction 
or effect of the clause of the contract specification or drawing or any of them or as to 
anything to be, done committed or suffered in pursuance of the contract or specification, 
or as in the mode of carrying the contract into effect or as to the breach or alleged breach 
or as to obviating or compensation for the commission any of such breach or as to any 
other matter or thing whatsoever connected with or arising out of the contract, and 
whether before or during the progress or after the completion of the contract such 
question, difference or dispute shall be referred for adjudication to the M.D., M.V.V.N.L. 
or any other person nominated by him on this behalf and his decision on writing shall be 
final binding and conclusive. This submission shall be deemed to be a submission to 
arbitration modification thereof. The arbitrator may from time to time with consent of the 
parties, enlarge the time for making and publishing the award. 
                   
                  Upon every or any such reference, the costs of an incidental to the reference 
and award respectively shall be at the discretion of the arbitrator, who shall be competent 
to determine the amount thereof or direct the same to be taxed as between solicitor and 
client or as between party and party and to direct by whom in what manner the same 
shall be borne and paid. 
 
                     
 
 
 Work under the contractor shall, if reasonable, continue during the arbitration 
proceedings and no payment due or payable by the corporation shall be withheld on 



account of such proceeding. In case of refusal/neglect by such nominee M.D., M.V.V.N.L. 
may nominate another person in his place. 
 
 

Court of 
Competent 
Jurisdiction 

 
38.     (A) Any action taken or proceedings initiated on any of the terms of this agreement 
shall be only in the court of competent jurisdiction under the high court of judicature at 
Allahabad. Work under the contract shall if reasonable possible, continue during the 
Arbitration proceeding, and no payment due or payable by the Purchaser shall be 
withheld on account of such proceedings. 
 
39.   The Contract shall in all respects be constructed and operated as a Construction 
Contract as defined in the Indian Contract Act, 1972, and all the payments of Contracts 
there under shall be made in rupees unless otherwise specified. 
 
40.      The marginal notes to any clause of this Contract shall not affect Marginal or control 
the construction of such clause. 

 
 
 

 

  

 


