ELECTRCITY URBAN
DISTRIBUTION CIRCLE-VII, LESA

33/11 KV S/S SECTOR-5D, VRINDAVAN
YOJNA, LUCKNOW

E-TENDER SPECIFICATION NO.
81/EUDC-VII/LESA/2017-18

E-TENDER FORM

COST OF E-TENDERING DOCUMENTS
Rs. 1155.00

Earnest Money Rs. 10000.00 Only
Due on-20.02.2018

TOTAL TENDER VALUE APPROX.
Rs. 10.00 Lacs
(GST Included)
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OFFICE OF THE SUPERINTENDING ENGINEER
ELECTRICITY URBAN DISTRIBUTION CIRCLE-VII
MADHYANCHAL VIDYUT VITRAN NIGAM LIMITED

LESA, LUCKNOW

E-TENDER SPECIFICATIONS / DOCUMENTS

E-Tender No. : 81/EUDC-VII/LESA/ 2017-18
Due date of opening. : 20.02.2018

Last date of loading Tender

documents / specifications. :19.02.2018

4. Price of Tender Specifications. : Rs. 1155.00

5. Description of Work/Supply.  fagm TR AR @ve—aER S o @
=TT ST 98 @ e I &Rt |

The details of aforesaid Tender can be had in following enclosed Annexure- | to VII.

E-Tender Form (Annexure- 1)

E-Tender Proforma (Annexure- 11)

Delivery Schedule (Annexure-IIl)

Proforma of Deviations ( Annexure — 1V)
General Instructions to Tenderers (Annexure-V)
Bill of Quantity/Price Schedule (Annexure-VI)

Special Terms & Conditions (Annexure-VII)

© N o g s~ w D PE

General Terms and Conditions of Work Form- ‘A’

Encloser: As above

Superintending Engineer (E.U.D.C-VII)




ANNEXURE-I

E-TENDER FORM

(To be filled & submitted by the Tenderer in E-Tender Bid Part —I)
E-Tender Specification. No. 81/EUDC-VII/LESA/2017-18

From:

To: The Superintending Engineer (CIS GOMTI),
Electricity Urban Distribution Circle-VIl,
33/11 KV Sub-Station, Sector-5D, Vrindavan Yojna,
LESA, Lucknow.

SUB:- TENDER FOR

Sir,

With reference to your invitation to tender for the above I/We hereby offer to the
Madhyanchal Vidyut Vitran Nigam Limited the items in the schedule of the prices and delivery
annexed or such portion thereof as you determine in strict accordance with the annexed Special
conditions of contract. Form "A"/"B" Specifications and schedule of price/ rates to the satisfaction of
the purchaser and in default thereof to pay to UPPCL/ MVVNL the sum of money mentioned in the
said conditions.

1. A sum of Rs. as Earnest money in form of TDR/FDR/CDR of is
pledged to you. Full value of this shall be retained by UPPCL against the security Deposit Specified in
the clause of the said conditions of contract.

2. I/We agree clauses to bind myself/our self that in the event the supply/work being awarded to me and if
I/We us /fail to execute the same my/our earnest money will stand forfeited.

3. I/lWe agree to abide by this Tender for a period of days for finalization and further for a
period of days for execution of supply/work in accordance with the conditions of contract.
4. I/'We have been and full understood the work being tendered I/We have previous experience of doing

similar work. Details of the same are enclosed in proof of my/our statement.

5. I/We also agree to execute the supply with in days from the date of contract is awarded to
me/us or am/ are authorized by you in writing for taking —up the same formal execution of contract.

6. In case of any dispute I/We agree to abide by the decision of the Chief Engineer (Distribution), MVVNL,
Lucknow which shall be final and binding on me/us.

Yours faithfully,
Date:

Place:
Signature of the Tenderer with Seal



ANNEXURE - I
E-TENDER PROFORMA
(To be filled & submitted by the Tenderer in E-Tender Bid Part —I)
IMPORTANT INSTRUCTIONS TO THE TENDERERS

Your tender shall not be considered, if you fail to submit this proforma duly filled.
Replies should be complete without ambiguity and should be clearly written against
each item.

Terms such as “Refer covering letter etc.” shall not be acceptable. You may, however,
attach extra sheets, if the space is not sufficient.

Sl.
No PARTICULARS
1 Specification No. against which you have tendered

2 Receipt No.& Date by which cost of tender
Specification was deposited by you.

Name & Address of the tenderer.

w

Address of contractor

N

Whether tenderer is Contractor or Petty Contractor
with power of attorney of agents of manufacturer
(authentic proof regarding agents of manufacturer
to be enclosed

Amount of earnest money deposited with full
details be submitted here.

Quantity offered (If there are two or more items,
state quantities separately with unites)

Do you agree to all conditions of Form - A/B tender
specification & if not, state the modifications clearly
in the schedule enclosed which you would desire in
Form — A/B other terms & conditions (It may please
be noted the it shall be entirely at the discretion of
the competent authority to accept or reject the
modifications proposed.)

Pl. state clearly (answer Yes / No.), if you would
agree to undertake the works in case the
modifications as suggested under Sl. No. 8 is not
acceptable to the corporation without imposing any
further condition / conditions from the site.

10 | Name & Detailed address of your Authorised
representative against this order / Agreement

11 | Name & detailed address of tenderer/ proprietor /
partners / Directors be given.

Give two references who can certify your financial

12 status & capability to undertake such supply order
one of the reference should be schedule Bank of
India.

13 Do you confirm that are no typographical errors/

omissions in your tender & all other documents,
forming part of the tender (answer Yes / No)

Cont...2



14 | What is the validity period of your Tender?

15 | What is the completion / delivery period, pl. state if
the completion is guaranteed under penalty ?

16 | Are you agreeable to the completion period being
reckoned from the date of receipt of letter of
acceptance by you ?

Do you agree to furnish security deposit, if order is

17 placed with you (Answer Yes / No) ?

18 Give Details of License issued by Electricity Safety
Directorate

19 Pl. enclosed the certified copy of the latest income
tax clearance certificate/Income Tax return.

20 Weather all the schedule & documents required

have been submitted or not?

21 | What is your PAN No.

22 | What is your GST Tax Reg. No.

23 | What is your Turn Over in Recent year?

24 | What is your Bank A/C No. & Name of Bank.

TECHNICAL SPACIFICATIONS / PRICES :

25 | Is the work/item offered is according to the
specifications of the tendering authority.

26 | Pl indicate clearly if the quoted prices are Firm &
Firm in all respect throughout the currency of the
contract / agreement.

27 | If the quoted rate are inclusive of any taxes /
duties / other charges, give details of such taxes /
duties / other charges, included & at the rate(s)

28 | Pl state, if you would claim any other charges over
& above the prices as extra, which are not covered
above. If Yes, PI. state each separately indicating
the amount in Rs. Against each per unit basis.

Date:
Signature of the Tenderer with Co. seal.

Place :




DELIVERY SCHEDULE

(To be filled & submitted by the Tenderer in E-Tender Bid Part —I)

ANNEXURE-III

SCHEDULE OF COMPLETION OF WORK AGAINST E-TENDER

NO. 81/EUDC-VII/LESA/2017-18 DUE FOR OPENING ON- 20.02.2018

Completion period

SI.No Particulars of Quoted Ral
o material quantity | Commencement ate per Completion
month
Date:
Place:

Signature of the Tenderer with Co. Seal




ANNEXURE-IV

(To be filled & submitted by the Tenderer in E-Tender Bid Part —I)

DEVIATIONS FROM TERMS AND CONDITIONS OF TENDER DOCUMENT/ FORM "A" & OTHER
TERMS & CONDITIONS OF UPPCL/MVVNL AGAINST E-TENDER NO. 81/EUDC-VII/LESA/2017-18
FOR OPENING ON. 20.02-2018 AT. 12:00 HRS.

I/lWe the undersigned have carefully examined {The General Conditions of contract form A and other
terms & conditions of the tender specification} and I/We hereby confirm that all the terms & conditions
contained in form A and other terms and conditions of tender specification under reference are
acceptable to me/us with the following deviations:

Description Clause | Stipulated in UPPCL/ L ,
SI.No. No. etc. MVVNL Deviation offered Remark, if any
1 2 3 4 5
Signature of contractor with seal
Date
Place:

Address:



(Annexure-V)
E-TENDER NO. 81/E.U.D.C.-VII/LESA/2017-18
GENERAL INSTRUCTIONS TO TENDERERS
(To be filled & submitted by the Tenderer in E-Tender Bid Part —I)

1.00 GENERAL INSTRUCTIONS:

1.01 Tenderers are requested to go through the instructions carefully & furnish complete
information along with their tender bid offer, failing which their tender may not be
considered at all. Tender shall be received in two parts, each part shall be in separate covers
as under:

(@) TIender Bid Part-1: Shall contain followings :

0] Tender cost of Rs. 1155.00 /- in the shape of RTGS/NEFT by any Nationalised Bank duly
pledged in favour of Executive Engineer, EUDD-Alambagh, LESA, Lucknow (Bank A/c
No. 1277784945, IFSC Code-CBIN0280140, Central Bank of India, Branch-Alambagh,
Lucknow)

(i)  Earnest money of Rs. 10,000.00/- in the shape of RTGS/NEFT by any Nationalised Bank
Duly pledged in favour of E.E., EUDD-Alambagh, LESA, Lucknow (Bank A/c No.
1277784945, IFSC Code-CBIN0280140, Central Bank of India, Branch-Alambagh,
Lucknow)

(iii)  Copy of class ‘A’ Contractor Certificate from Director of Electrical Safety, U.P. for the
year 2017-18

(iv)  Copy of latest Income Tax Clearance Certificate/Income Tax Return.

(v)  Annual Turn Over of the contractor in recent years should be Rs. 25 lacs or more Per
Annum. Copy of such statement prepared/certified by Chartered Accountant and self attested
with company seal be submitted

(vi) Copy of GST Tax Registration valid for the year 2017-18.

(vii) Copy of latest Character Certificate of Person who is the Head of the firm issued by
competent District Authority.

(viiii) Copy of latest Solvency Certificate of Person who is the Head of the firm issued by competent
District Authority.

(ix)  Copy of PAN No.

(x) Experience:

Contractor must have executed the work in recent past successfully. Copy of
agreements/Certificates to this effect issued by Executive Engineers/other competent
authority should be enclosed.

Tender Bid Part- 1l : It shall contain Price Bid only :

This part of the bid shall be superscripted as “Tender Bid Part-1I" against Tender
specification No. 81/EUDC-VII/LESA/2017-18. Due date of opening-20.02.2018

Important Note : Tender Bid Part-11 of only those firms shall be opened which comply by furnishing of

1.03

1.04

desired documents of Part-I of the Bid. i.e. part-1l of those firms which fail to submit
the above records (i) to (X) shall not be considered and hence shall not be opened.
In case of any inconsistency with the provisions of Form 'A/B', the provisions under special
conditions of the tender will prevail.
Tenderers are requested to submit the price schedule appendix duly filled in (item by item) as
required and should strictly follow the instructions to facilitate the tendering authority to
prepare Comparative Statements.
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E-Tender No. 81/E.U.D.C.-VII/LESA/2017-18

Any portion of terms & conditions as laid down in the condition of the contract, Form 'A/B'
enclosed along with nature of work etc. which is not clear to the tenderer should be got
clarified before submission of the tender. Tenderers are requested to adhere to all clauses of
the contract Form 'A/B' to facilitate finalization of the contract. In case, they are unable to do
so, should state any particular clause of the conditions which may not be acceptable to them &
should support alternative for consideration.

The tendering authority does not suggest /pledge to accept the lowest of any tender & reserves
to himself the right of rejecting the whole or any portion of the tender as he may think fit
without assigning any reason for non acceptance or selection.

Tendering authority reserves the right to revise or amend the tender. Such revision &
amendment, if any, will be communicated to all tenderers as amendment or addenda to this
invitation of the tender.

Any action on the part of the tenderer to revise the price/prices and/or the change the structure of
price/prices at his own instance after opening of tenders may result in rejection of tender & also
debarring him form submission of the tenderers to the MVVNL/ Corporation at least for one year.
Any approach etc., officially or otherwise on the part of the tenderer or his representative shall
tender his offer liable to be summarily rejected.

The price of tender specification will not be refunded under any circumstance whatsoever.

In case of ambiguous or self contradictory terms/conditions mentioned in the tender
specification, interpretations as advantageous to the MVVNL/Corporation shall be taken without
any reference to accept the deviations or not.

Any overwriting /omitting/erasing etc. in the tender should be duly signed & stamped.

No cash payment will be made by the Letter of Credit.

Tender Bid Part-1 (Earnest Money) should contain in the shape RTGS/NEFT issued by
Nationalized bank.

Tender Bid Part-1 (Earnest Money) should contain the following:

The part one of the tender bid shall contain the Earnest Money & documents with respect to
prequalification of tenderer.

In case part quantity offered, Earnest Money deposit shall be reduced proportionately.
Tenderers are required to furnish Earnest Money amount receipt in the form of RTGS/NEFT of
any Nationalised Bank duly pledged in favour of Executive Engineer, E.U.D.D., Alambagh, LESA
Lucknow. This should be submitted along with the tender bid Part-1. Tender will not be
considered without Earnest Money.

The Earnest Money deposited by the tenderer will be refunded (i) after finalization of tender.
(i) In the event of his tender being rejected/not accepted. In the event of tender being
accepted, the Earnest Money shall be retained by the tendering authority and adjusted against
the security deposit and shall be released only on satisfactory completion of work.

It may be noted clearly that in case the offer is not with the (i) Tender Cost receipt (ii) Valid
Earnest Money receipt (iii) Copy of “A” Class Certificate (iv) ITR Copy (v) Copy of PAN No. (vi)
GST Tax Registration No. (vii) Turn-over of Rs. 25.00 lacs for recent years (viii) Copy of latest
character certificate (iX) Copy of Solvency Certificate (X) List of agreements for carrying out
such type of work in past years. Part- 11 of the tender bid will not be opened.

Only tender of those tenderers shall be considered who have sufficient experience for execution
of such type of works during past & have necessary resources & organization to undertake the
work tendered for to the satisfaction of the tendering authority.

All the tenderers must furnish a list of agreements executed with them during recent years.

All the tenderers must submit past performance reports of any of such type of works carried
out by them.



3.03

3
E-TENDER NO. 81/E.U.D.C.-VII/LESA/2017-18

The tendered quantity of Work may vary (£)20%.

4.00 VALIDITY OF OFFER: Tenderers shall ensure that their rates are firm within 180 days from

the date of opening of the tender & are not subject to variation on any account.

4.01 COMPLETION PERIOD: Period for the execution of work within 180 days.
4.02 SECURITY:
(i) 10% of contracted amount shall be deposited by contractor in form of RTGS/NEFT of

Nationalised Banks(valid for six month) to concerned Executive Engineer.
or

(i) 10% amount shall be deducted from running bills, which shall be refunded after successful

5.00
5.01

6.00
6.01

6.02

6.03

6.04

7.00

8.00

9.00

completion of work.

Valid current income tax clearance certificate be also submitted.
Any other information, which may be considered necessary by the tenderer but not
Covered in the specification be also submitted.

PRICES:

The tenderers are to quote prices in the enclosed Price Schedule item wise (Proforma
enclosed) duly typed both in words as well as in figures.

The quoted prices shall be firm & firm in all respect through out of the Contract/agreement.
No variation in the prices shall be allowed in any circumstances.

Tenderer should note clearly that the tenders with variable prices shall not be considered at
all.

Any other charges/duties/taxes/levies etc. should be specifically mentioned separately in the
price schedule.

SCHEDULE OF DEVIATION FROM GENERAL CONDITIONS OF FORM 'A' & SPECIAL
CONDITIONS:

The tenderers should clearly state whether all the provisions of tender specification
application to this tender, are acceptable to them & incase of any deviations the same should
be clearly mentioned and submitted along with their tender in the enclosed proforma.

PAYMENT:

Running payment will be made once during the month subject to the availability of the funds.
DISPUTE:

For any dispute arising out of this tender in between the tendering authority and the
contractor. The Chief Engineer, Distribution LESA Zone Lucknow will decide the dispute and
his decision will be binding on both the parties.
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ANNEXURE-VII

E-TENDER NO 81/E.U.D.C-VII/LESA/2017-18
Due 0n-20.02.2018
SPECIAL TERMS & CONDITIONS

Contractor shall carry out the work of construction of HT/LT lines as per RESPO NORMS.

All T&P and man power shall be arranged by the contractor at his own cost.

All material such as clamps, M.S. Strip, Al. Lugs, Nuts/Bolts, M.S. Channels, insulator pin with
nut etc. shall be arranged by the contractor.

All material such as Bricks, Brick Balast, Sand, Cement, etc. shall be arranged by the contractor .
Contractor shall be fully responsible for safety of men and material and other property.

Any loss/damage of men/material/property due to negligent working of contractor shall be
recovered from the contractors, if required.

GST will be paid extra, as legally applicable.

All other Terms & Conditions of Form A/B of erstwhile UPSEB shall be applicable.

In case of any inconsistency with the provisions of Form 'A’, the provisions under special
conditions of the tender will prevail.

In case no payment will be made by the Letter of Credit.

Completion Period:- Work shall be completed within 180 days from the date of
Agreement/Order.

Quantity:- Quantity of any item may vary upto £20% .

Guaranttee:- All work carried out or material supplied shall be guaranteed for 06 Months.
Security Deposit:-

(i) 10% of contracted amount shall be deposited by contractor in form of FDR/CDR/TDR of

Nationalised Banks( valid for six month) to concerned Executive Engineer.
or

(i) 10% amount shall be deducted from running bills, which shall be refunded after successful
completion of work.
Penalty:- Penalty for delay in completion of work shall be levied @¥2% per week up to maximum

of 10% value of in-completed portion of work.

Price :- The price & rates mentioned /quoted in the annexed schedule shall be firm & firm in all
respect throughout the currency of contract/agreement. The price are exclusive of taxes and
shall be paid extra as legally applicable. The contractor shall be responsible for payment of all
taxes received from MVVNL to the respective department. He shall submit proof of these to E.E.
concerned.

Payment :- Running payment subject to availability of fund.

Supervision:- Work shall be carried out under the supervision of S.D.O./J.E. concerned.
Disputes :- In case of any dispute between contractor and Officers/Agreement authority the decision of
Chief Engineer, LESA, Lucknow shall be final and binding on both patrties.




Annexure-VI

E-TENDER NO. 81/EUDC-VII/LESA/2017-18

Releasing New connection of consumers against Deposite scheme under E.E., EUDD-
Kanpur Road, LESA, Lucknow.

BILL OF QUANTITY FOR DEPOSIT WORK

Sl.
No. Description of Work Unit Qty. Rate (Rs.)

1. | Safe carriage loading and unloading of following material from ESC
Daliganj, Lucknow to J.E. dump store.

(@ | S.T. Pole 9/11 Mtr long. Nos. 25
(b) | 12/0.4 K.V. 25/63 K.V.A. Transformer Nos. 5
(c) | 11/0.4 K.V. 100 K.V.A. Transformer Nos. 03
(d) | 11 K.V. 3x70/120 Sg.mm. XLPE Cable. Mtr. 1100
(e) | 11 K.V. Outdoor Cable Jointing Kit. Nos. 30
() | 11 KV Pilfer Proof Resistant MC with Cable Termination Kit Nos. 10
(9) | Line Material Job 1

Erection of Sub-Station type Double pole on 9/11 Mtr long S.T. Pole along
with fixing of necessary clamp/accessories required including fixing of
Straight M.S. 100x500 mm. Top chhanel 125x65x6 mm (2240 mm long)
2. | one No. Dropper Channel 100x50 mm (2028 mm long)/ Angle 100x50 mm | Nos. 10
02 Nos with arrangement of fixing of 03 Nos. Pin Insulator including Sub-
Station base angle of 65x65x6 mm (2250 mm) Channel 02 Nos. earthing it
properly as per RESPO specification.

Earthing of CT/PT Unit/TF Pipe type with 60 fit deep boring and providing
Gl pipe 1:5:dia (60 fit Gl pipe) and Gl strip 25x6mmx6 meter long attached

3. with clamps, L piece, nut & bolts and GI pipe Cap as per RESPO Norms. Nos. 10
All material shall be supplied by the contractor.
Laying of 11 K.V. 3x70 sqmm XLPE Cable with drilling machine as per

4. Mtr. | 125
norms of UPPCL.
Erection of single pole STP 11 Mtr. with all accessories. Mtr. 05
Grouting & Nuzzling of stay set complete including fixing of necessary

6 clamps. Accessories required including its grouting by civil material (Sand, NoS 20

" | Brick Blast & Cement). All material except stay wire shall be supplied by the )

contractor.
Fabrication, Erection & Commissioning of 25 KVA T/F on DP with all

7. | accessories. All material except 25 KVA Transformer shall be supplied by | Nos. 05

the contractor.

Fabrication, Erection & Commissioning of 63/100 KVA T/F on DP with all
8. | accessories. All material except 63/100 KVA Transformer shall be supplied | Nos. 2
by the contractor.

Digging of pit suitable for 3x70sq.mm 11KV XLPE cable laying. After 11KV

9. XLPE cable laying refilling by bricks & sand as per RESPO Norms Mr. 875
10 Cable Hosting of 11 KV 3x70 sgmm including jumpering etc. complete with NoS 12
" | help of GI Pipe having lenght 03 Mtr. As Per RESPO Norms. )
11 Providing and fixing of 11 KV DO fuse set along with clamps & nuts bolts NoOS 07
" | on existing of double pole. )
12 Supply & Fixing & Copper L-Piece 3.5x70 Sgmm LT PVC Cable with No 06
" | jumpering. )
Fixing of 11 KV Pilfer Resistance Meter (10/5, 15/5, 25/5 Amp.) All material
13. | except pilfer resistance metering Cubical shall be supplied by the | Nos. 05
Contractor.
Date
Place:

Address: Signature of contractor with seal



FORM- ‘A’

GENERAL CONDITIONS FOR THE SUPPLY OF PLANT AND
THE EXECUTION OF WORKS IN CONNECTION WITH SCHEMES

IN MADHYANCHAL VIDYUT NIGAM LTD.

In construing these general conditions and the annexed specification.The following
works shall have the meaning herein assigned to them unless there is anything in the
subject or consistent with such construction.

“The Purchaser” or the corporation shall mean the M.V.V.N.L. and shall include
his successors and assigns.

The “Contractor” shall mean the Tenderer whose tender shall be accepted by
the purchaser and shall include such Tenderer’s heirs, legal representative’s successors
and assigns.

The “Sub Contractor” shall mean the person named in the contract for any part
of the work or any person to whom any part of the contract has been sublet with the
conscent in the writing of the Engineer and the Heirs, legal representatives, successors
and assigns of such person.

The “Engineer” shall mean the officer placing the order for the work, with the
contractor and such Engineer for the purpose of the contract case of such officer has
been so appointed the purchaser or his duly authorized representative.

“Plant”, "Equipment”, "Material”, "Works” or “Works” shall mean respectively
the plant and materials to be provided and work or works to be done by the Contractor
under the contract.

The “Contract” shall mean and include the general conditions, specifications,
schedules, drawing, forms or tender covering letter, Schedule of prices, General
Conditions, Specifications and Drawings, and the Agreement to be entered into under
clause 3 of these General Conditions.

“The Specification” shall mean the Specification annexed to these General
Conditions and the schedules thereto (if any)

The “Site” shall mean the site of the proposed work as detailed in the
Specifications or another place in Utter Pradesh where work is to be executed under the
Contract.

Test on Completion shall mean such tests as are prescribed by the
Specification to be made by the contract before the plant is taken over by the purchaser.

“Commercial Use” shall mean that use of work which the contract
contemplates or of which it is commercially capable.

“Month” shall mean calendar month.

“Writing” shall include any manuscript, typewritten or period statement
under or over signature or shall as the case may be.

Words importing person, shall include firms, Companies, Corporations and
other bodies whether incorporated or not.

Words importing the singular only shall also include the plural and vice versa
where the context requires.
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2. The Contractor shall be deemed to have carefully examined the General
conditions, Specifications, Schedules and Drawing. If he shall have any doubt as to the
meaning of any portion of these General Conditions or of the Specifications, he shall,
before signing the Contract, set forth the particulars thereof and submit them of the
engineer in writing in order that such doubt may be removed.

3. A formal agreement shall if required by the purchaser, be entered into between
the Purchaser and the Contractor for the proper fulfillment of the Contract.

Further, if required by the Purchaser, the Contractor shall deposit with the
Purchaser as security for the due and faithful performance of the Contract such sums not
being less than one percent of the total value of the contract as may be fixed by the
Purchaser either in cash or in any other form improved by the Purchaser. The security
deposit shall be refunded to the Contractor on the satisfactory completion of tests and
the talking over of the plant by the Purchaser.

The Charge in respect of vetting and execution of the contract document shall be
become by the Contractor. The Contractor shall be furnished with an executed stamped
counter-part of the Agreement. The import license fee will in each case have to be paid
by the Contractor. Import license may have to be taken in the Corporation’s name.

After the tender has been accepted by the Purchaser, all order or instructions to
the Contractor shall except as in otherwise provided, be given by the Engineer on behalf
of the Purchaser.

4, Contractor shall submit in duplicate, to the Engineer for his approval, drawing, of
the general agreement of the works to be carried out and of such detailed drawing, other
than shop drawings ,other than shop drawings as my be reasonable necessary.

Within fourteen days of the receipt of such drawings the engineer shall signify his
approval or otherwise of the same and in the event of his disapproving the drawing, the
contractor shall submit further drawing of approval.

Within a reasonable period of notification by the engineer to the contractor of his
approval such drawings, three sets in ink on tracing cloth or ferrogalic prints mounted on
cloth of the drawing as approval shall be supplied to him by the Contractor and be signed
by him and by the Contractor respectively and thereafter deemed to be the “Contractor
Drawings”.

These drawings when signed shall become the property of the purchaser and be
deposited with the engineer, and shall not be departed from in any way what so ever
except by the written permission of the engineer as herein after provided. During the

execution of the works one of the set of drawings shall be available for reference on
the site.

In the event of the contractor desiring to possess a signed set of drawings he shall
supply four sets instead of three sets in this case the Engineer shall sign the fourth set
return the same to the Contractor.
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The Contractor if required by the engineer shall supply in addition copies of and
drawings other than shop drawing which may be reasonable required for the purpose of
the contract and may make a reasonable change of such copies.

The Engineer or his duly authorized representative, whose name shall have
previously been communicated in writing to the contractor, shall have the right , at all
reasonable times, to inspect at the factory of the Contractor, drawings of any portion of
the work.

5.  The Contractor shall be responsible for and shall pay for any alterations of the work
due to any discrepancies errors and omission in the drawings or other particulars
supplied by him whether such discrepancies, errors or omission are due to inaccurate
information particulars furnished to the contractor by the engineer, any alterations in the
work necessitated by reason of such inaccurate information or particular shall be paid for
by the Purchaser.

If any dimensions figured upon a drawing or a plant differ from those obtained by
scaling the drawing or plan, the dimension as figured upon the drawing or plan shall be
taken as correct.

6. The Contractor shall not, without the consent, in writing of the Engineer or
Purchaser, which shall not be unreasonably withheld assign or sublet his Contract or any
substantial part thereof other than for raw materials for minor details, or for any part of
the work of which the makers are named in the contract, provided that any such consent
shall not relieved the contractor from any obligation, duly, or responsibility under the
Contract.

7. In the event of any claim or demand being made or actions being brought against
the purchaser or infringement or alleged infringement or letters-patent in respect of any
machine plant, work or thing used or supplied by the contractor under this contractor in
respect of any method of using or working by the purchaser or such machine plant work
or thing the contractor will indemnify the purchaser against such claim or demand and all
costs and expenses arising from or incurred by reasons of such claims or demand

Provide that the purchaser shall notify that contractor immediately any claim is made and
that the contractor shall be at liberty if he so desires with the assistance of the purchaser
if required but at the contractor’s own expenses, to conduct all negotiations for the
settlement of the same or any litigation that may arise there from and PROVIDED THAT
no such machine, plant, work or thing shall be used by purchaser for any purpose or in
any manner other than that for which they have been supplied by the contractor and
specified under this contract.
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7.(A) The Contractor shall train at his works ......... Engineer/Engineers of purchaser in
the manufacture and assembly of machinery and its parts for a period of......... A separate
agreement for such training shall be signed by the Engineer/Engineers selected for
training the purchaser and the contractor on the form appended hereto.

8. The plant shall be manufactured and constructed in the best and most substantial
and most workmen like manner and with material of the best or of approved qualities for
their respective uses.

9. The Contractor shall be responsible for securely protecting and packing the plant so
as to avoid under normal conditions of transport.

10. The Cost of delivery the whole of the material F.O.R. at the railway station specified
or on site as the specification may define and the cost of the packing and unless
otherwise agreed, import duties and customs dues shall become by the contractor.

11. Except as hereinafter provide that purchaser shall unless otherwise specified be
responsible for the proper fencing, guarding, lighting and watching of all works other
than transmission lines comprised in the contract and other for the proper provision of
temporary roadways, footways, guards and fences as for the same may be rendered
necessary by reason of the work for the accommodation and production of foot-
passenger or other traffic and of the owners and occupies of adjacent and of the public.

The Contractor shall at all time provide sufficient fencing, notice boards, lights and
watchman to protect and warn the public and guard the work or transmission lines and in
case the contractor fail to make such provision made by him is considered by the
purchaser to be inadequate, the purchaser may make such provisions as he may consider
necessary and charge the cost that of the contractor.

If during the period of erection of a plant the contractor of his workman or servant
shall injure of destroy any part of a building or other structure contiguous to the work in
progress of if any damage shall be caused from any cause what so ever to other works
(whether in progress or completed) forming part of the work for which the plant is being
installed or if any imperfects become apparent in these works the cause of which
imperfections are attributable to the contractor or his workmen or servant, the
contractor shall make good such damages and imperfections and if he fails to do so
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within a reasonable time the purchaser may cause the same to be made good and may
deduct the cost thereof from any sum that may then or at any time there after become
due to the contractor or from his security deposit or the proceeds of sale thereof or of a
sufficient portion thereof or may recover it otherwise.

12. No alterations, amendments, omission, additions, suspensions of variations of the
work (hereinafter referred to as “Variation”) under the contract as shown by the
drawings of the specification shall be made by the contractor except as directed in
writing by the engineer, but the engineer shall have the full power, subject to the
provision hereinafter contained, from time to time during the execution of the contract
by notice in writing to instruct contractor to make such variation without prejudice to
contract, and the contractor shall carry out the such instruction and be bound by the
same condition as for as applicable, as through the said variation occurred in the
specification. If any suggested variations would in the opinion of the contractor, if carried
out prevent him from fulfilling any of his obligations or guarantees under the contract he

shall notify the engineer thereof in writing and the engineer shall decide forth with
whether or not the same shall be carried out and if the engineer confirms his instructions
the contractor’s obligations and guarantees shall be modified to such an extent as may
be justified. the difference of cost, if any occasioned by any such variation shall be added
or deducted from contract price as the case may require. the amount of such rates
specified in the schedule of prices, so far as the, same may be applicable and where the
rates are not contained in the said schedules or are not applicable they shall be settled by
the contractor or engineer, jointly, as far as possible, before such variations are carried
out. provide that the purchaser shall not become liable for the payment of any charge in
respect of any such variations, unless the instruction for the performance of the same
shall have been given in writing by the engineer.

In the event of the engineer requiring any variations, such reasonable proper
notice shall be given to the contractor as will enable him make his arrangement
accordingly, and in case where goods or materials have already been prepared or any
designs, drawings or patterns have been made or work done that require to be altered,
the engineer shall allow such compensation in respect there of as he shall consider
reasonable.

Provided that no such variation shall except with the consent in writing of the
contractor, be such as will involve an increase or decrease of total price payable under
the contract by more than 10 percent thereof.

In every case in which the contractor shall receive instructions from the engineer
carrying out any work which either then or later will in the opinion of the contractor,
involve a claim of addition payment, the contractor shall, as soon as reasonably possible

after the receipt of such instructions inform the engineer of such claim for additional
payment.

13. If the contractor shall neglect to execute the work, with due diligence and
expedition, or shall refuse or neglect to comply with any reasonable order given to him in
writing by the engineer in connection with work or shall contravene any provision of
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contract the purchaser may give seven days notice in writing to the contractor, to make
good the failure neglect or contravention complained of and if the contractor shall fail to
comply with the notice within a reasonable time from the date of service thereof in the
case of a failure, neglect or contravention capable of being make good within that time,
then and in such case the purchaser shall be at liberty to employ other workmen and
forthwith perform such work as the contractor may have neglected to do, or if the
purchaser shall think fit, it shall be lawful for him to take the work wholly, or in part of
the contractor’s hands and give it to another person on contract at a reasonable price or
provided any other materials, tools tackles or labour for the purpose of completing the
work or any part thereof, and in that event the purchaser shall, without being responsible
to the contractor for fair wear and tear of the same have free use of all the materials,
tools or other things which may be on the site for use at any time connection with the
work to the exclusion of any right of the contractor over the same, and the purchaser
shall be entitled to retain and apply any balance which may be otherwise due on the
contract by him to the contractor such part thereof as may necessary to the payment of
the cost of the execution such work as aforesaid.

If the cost of the executing work as aforesaid shall exceed the balance due to the
contractor, and the contractor fails to make good the deficiency by purchaser may

recover it from the contractor in any lawful manner or the purchaser may sell the said
materials, tools tackle or other things belonging to the contractor, and the proceeds of
such sale shall be apply towards the payment of such deficiency and the costs of and
incidental to such sale and any balance remaining after crediting the same shall be paid
to the contractor on the certificate of the engineer, provided that when all expenses cost
and charges incurred in the completion of the work are paid by the contractor all such
materials tools, tackles or other things remaining unsold shall be removed by the
Contractor.

14.  If the Contractor shall die or commit any act of bankruptcy, or being a corporation
commence to be wound up except for reconstruction purposes or carry on its business
under a receiver, the executors, successors or other representatives in law of estate of

the contractor or any such receiver, liquidator, or any person in whom, the contract may
become vested shall forthwith give notice thereof in writing to the purchaser and shall
for one month which he shall take all reasonable step to prevent a stoppage of the work
have the option of carrying out the contract subject to his or their providing such
guarantees may be required by the purchaser but not exceeding the value of the work for
the time being remaining unexecuted in the event of stoppage of the work period of the
option under this clause shall be fourteen days only provided that should the above
option not be exercised the contractor may be determined by the purchaser by notice in
writing to the contractor and the purchaser may exercise the same power which he could
have under the proceeding clause if the work had been taken out of the contractor’s
hand under that clause.

15. The Engineer and his duly authorized representative shall have testing at all
reasonable times the access to the contractor’s premises and shall have the power at all
reasonable time to inspect and examine the materials and workmanship of the plant
during its manufacture there and if part of the plant is being manufactured on other
premises the contractor shall obtain for the engineer and for his duly authorized
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representative permissions to inspect it as the plant was manufactured on the
contractor’s own premises.

The Engineer shall on giving seven day’s notice in writing to the contractor setting
out any grounds of objections which he may have in respect of the work, be at liberty to
reject all or any part of workmanship connected with such work which in his opinion are
not in accordance with the contract or are in his opinion defective for any reason
whatever provided that if such notice be not sent to the contractor within reasonable
time after the grounds upon which such notice is based have come to the know ledge of
Engineer he shall not be entitled to reject the said plant or workmanship on such ground
under specifically provided otherwise all tests shall be made at the contractor’s work
before shipment.

The Contractor shall, if required, give the engineer notice of any materials being
ready for testing and the engineer or his said representatives if so desires shall, on giving
twenty-four hours previous notice in writing to the contractor, attend at the contractor’s
premises within seven days of the date on which the material is notified as being ready
failing which visit the contractor may proceed with test which shall be deemed to have
been made in the engineer presence, and he shall forthwith forward to the Engineer duly
certified copies of tests in duplicate.

In all cases where the contractor provides for tests whether at the premises of the
contractor or of any sub-contractor, the contractor, except where otherwise specified
shall provide free of charges such labour, materials, electricity, fuel, water, stores,
apparatus and instruments as may reasonably be demanded to carry out efficiently such
test of the plant in accordance with the contract and shall give facilities to the Engineer
or to his authorized representative to accomplish such testing.

If special tests other than those specified in the contract, are required they shall
be paid for, by the purchaser as “Variations” under clause 12.

When the tests have been satisfactorily completed at all the contractor’s works
the engineer shall issue a certificate to the effect.

In all case where the contract provide for test on the site the purchaser, except
where otherwise specified, shall provide free of charges, such labour, material,
electricity, fuel, water, stores, apparatus and instruments as may be required from time
to time and as may reasonably be demanded efficiently to carry out such test of the plant
or workmanship in accordance with contract. In the case of the contractor requiring
electricity for test on site such electricity for test on site such electricity shall be supplied
to the contractor in the most convenient from available.

16. No plant shall be forwarded until shipping instruction shall have been given to the
contractor.
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Notification of delivery or dispatch in regard to each and every consignment shall
be made to the purchaser immediately after dispatch or delivery. The supplies shall
further supply to the consignee a priced invoice and packing account of all stores delivery
or dispatched by him. All packages containers, bundles and a lots, materials forming part
of each and every consignment shall be described fully in the packing account and full
details of the contents of packages and quantity of materials shall be given to enable the
consignee to check the stores on arrival at destination.

17. The suitable access to and possession of the site shall be offered to the contractor
by the purchaser in reasonable time and the purchaser shall have any foundation to be
provided by him ready when required by the Contractor. where crane is available for free
use of the contractor until the plant is taken over.

The work so far as if is carried out on the purchaser’s premises, shall be carried out
at such time as purchaser may approve and so as not to enter unnecessary with the
conduct of the purchaser’s business, but, the purchaser shall give the contractor all
reasonable facilities of carrying out the work.

No person other than Contractor, Sub-Contractor, and workmen and the
Contractor’s duly authorized agent shall except with the special permission in writing of
the Engineer or his representative, be allowed to do any work on the site in connection
with the erection of the work but access to the work shall at all times be according to the
engineer and his representatives and other authorized officials or representatives of the
Purchaser.

The Contractor shall permit the execution of the work by other Contractor or
tradesmen whose names shall have been previously communicated in writing to the
contractor by the Engineer, and afford them every facility for their several works
simultaneously with his own.

The purchaser shall provide all the unskilled Labour and facilities necessary for the
execution of work included in the contract unless otherwise specified.

18. All the work shall be carried out under the direction and to the reasonable
satisfaction of the engineer, if supervision of the erection for complete erection is
included in the contractor the contractor shall be responsible for the correctness of the
position, levels and dimensions of the work according to the drawings, not withstanding
that he may have been assisted by the engineer in sitting out the same.
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19.

In respect of all matters which are left to the decision of Engineer, including the granting
or with holding of certificate, the Engineer shall if required to do so by the contractor,
given in writing a Decision thereof and his for such decision. If the decision is not
accepted by the contract or the matter will at the request of the Contractor, be referred
to arbitration under the provision to arbitration here in after contained but subject to
this right of reference to arbitration such decision shall be final and binding on the
contractor.

20.if the supervision of erection or complete erection is also included in the contract the
contactor shall employ at least one competent representative and whose name or names
shall have previously been communicated in writing to the Engineer by the contractor to
superintendent the erection of the plant and the carrying out of the works. The said
representatives, if more than one shall employed then one of such representatives, shall
be present on the site during working hours, and any written order or instructions which
the Engineer or his duty representatives whose name shall have been previously
communicated in writing to the contractor may give to the said representative of the
contractor shall be deemed to have been given to the contractor.

The Engineer shall be at liberty to object to any representative or person employed by
the contractor in the execution of or otherwise about the works who in his opinion
misconduct himself or be in competent or negligent and the contractor shall remove the
person so objected to upon receipt from the engineer of notice in writing requiring to do
so and shall provide in his place a competent representative at the contactor's expense.

The purchaser shall provide suitable living accommodation on the site for the
use of contractor's representative unless the contractor exempts him from his liability.

21.The contractor shall be responsible for loss, damage or depreciation of the plant until
the same is taken over under clause 35 or is deemed under that clause to have been
taken over Provided always that the contractor shall not be responsible for loss damage
depreciation occurring during such period that the plant is operated by the purchaser's
staff prior to being taken over in accordance with clause 35.

Until the plant is taken over is deemed to have been taken over as aforesaid,
the contractor shall also be liable for and shall indemnify the purchaser in respect of all
injury to person or damage to property resulting from the negligence, of the contractor
or his workmen or sub-contractors or from defective designs, or work, but not from other
cause.

Provided that the contractor shall not be liable for any loss of contract or any
other claim made against the purchaser not already provided for in the contract, not for
any injury or damage cause by or arising from the acts of the purchaser or of any other
person or due to circumstances over which the contractor has no control or shall his total
liability for loss, damage or injury in this clause exceed the total value of contract.
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The contractor will indemnify and save harmless the purchaser against all
actions suits, claims, demands, costs or expenses arising in connection with injuries
(other than such as may attributable to the purchaser or his employees) suffered period
to the date when the plant shall have been taken over under clause-35 hereof by persons
employed by contractor or his sub contractor on the work, whether at common law or
under the workmen compensations act, 1923 or any other statute in force at the date of
the contract relating to the question of the liability of employers for injuries suffered by
employs, and will if called upon to do so take out the necessary policy of insurance to
cover such indemnity.

In the event of any claim being made, or action brought- against the
purchaser involving the contractor in arising out of the matters referred to and in respect
of which the contractor is liable under this clause, the contractor shall be immediately
notified thereof and he shall with assistance, if he so requires, of the purchaser but at the
sole expense of the contractor conduct all negotiations for the statement of the same or
any litigation that may arise thereof. In such case, the purchaser shall at the request and
expense of the contractor afford all reason and available assistance for any such purpose.

22. The Contractor shall insure the plant and shall keep insured against of loss by theft,
destruction or damage by fire, flood under exposure to the weather, or through not civil,
commotion, war or rebellion for the full value of the plant from the time of delivery if
F.O.B. British port until the plant is taken over under clause-35. This insurance shall also
cover loss by theft on site in the case of contracts where the contractor, is responsible for
complete erection, but not in other cases.

23. If during the progress of the work the engineer shall decide and notify in writing to
the contractor that the contractor has executed any unsound and imperfect work or has
supplied any plant in inferior in quality to the specified the contractor on receiving details
of such defects or deficiency shall, at his own expense, with in such time as may be
reasonably necessary for making it good proceed to alter, reconstruct or remove such
work, or supply fresh materials up to the standard of the specification and in case the
contractor shall fail so to do the purchaser may, on giving the contractor seven days in
writing of his intending so to do, proceed to remove the work complained of and, at the
cost of the contractor, perform all such work or supply all such materials provided that
nothing in this clause shall be deemed to deprive the purchaser of or effect any, right
under the contract, which he may otherwise have in respect of such defects of
deficiencies.
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24. All costs, damages or expenses which the purchaser may have paid, for which under
the contract the contractor is liable may be deducted by the purchaser from any money
due or which may become due hi, to the contractor under the contract, or may be
recovered by suit or otherwise from the contractor.

Any some of money due and payable, to the contractor (including security
deposit returnable to him) under this contract may be appropriated by the- purchaser
and set of against any claim of the purchaser for the payment of a some of money arising
out of or, under any other contract made by the contractor with purchaser.

25.(1)Subject to any deduction which the purchaser may be authorized to make under
the contract, to any additions of deduction provided for, under clause 12 the contractor
shall be untitled to payment as follows.

(a) eighty percent of the for contract value of the plant in rupee on receipt
by the purchaser of the contractors invoice giving the number and date of railway
receipt covering the dispatch of the plant from Indian port and of the advice note giving
case number and contents together with a certificate by the effect that the plant detail in
the

said advice note has actually been dispatched under the said railway and the contract
value of the said plant so dispatched is not less then the amount entered invoice.

(b) Ten percent of the F.O.R. contract value of the plant on satisfactory
completion of test and taking over the plant.

(c) Ten percent of the F.O.R. contract value of the plant at the end of twelve
month from the date of taking over.

(d) For the erection of the plant in proportion of the progress of the work on
the receipt by the purchaser of monthly invoice submitted by the contractor supported
by the certification of the engineer.

(2) If the time at which either of the installment due under subclasses (b) and
(c) of clauses (1) hereof become payable there are minor defects in the plant

which are not of such importance as to effect the full commercial use of the plant then
the purchaser shall be entitled to retain only such part to the installment then due as
represent the costs of making goods such minor defects and any some so retain shall
subject of provisions of clause-36 become due upon such minor defects being made
good.

(3) If the purchaser desires that the plant or any portion thereof should not
be dispatched by the contractor when it is for dispatch by the contractor shall store such
plant or portion at his works and be responsible for risk. For such storage the purchaser
shall pay to the contractor at a rate to mutually agreed upon between the parties but not
exceeding 5s (5 shilling per ton per week), payable quarterly plus interest at one percent
per annum above the current rate of the state bank of India of 80% of the contract value
of the plant or portion thereof so stored for the period from the date on which the said
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or portion become due is ready for shipment Up to the date on which it is, actually
shipped.

25. (A) In the of the supplier contractor/company/ not being able to supply tile
materials or to carry dut works in accordance with the term of this contract the
government/ purchaser/ owner shall have the right to recover any sums advance in
accordance with the clause 25 from the supplier/contractor/company and from his/her
assets.

26. In any case where the Contractor price includes a provisional sum Sums to be
provided by the Contractor for meeting the expense of extra work to be done or material
to be supplied by a Sub Contractor, such sum shall be expanded or used either wholly or
in part or be not used at the discretion of the Engineer and entirely as he may decide and
direct. If no part or only a part thereof be used then the whole or the part not used as the
clause may be, shall be deduction from the Contractor price. If the sum used is more than
such provision, the Contractor shall pay the excess. In the case of materials supplied on
work done by a Sub Contractor, the total of the net sums paid to the Subcontractors

on account of such materials or work and a sum equal to 10 percent of such net sum
allowed as Contractor’s profit shall be deemed to be the sum used Note of the works or
articles to which such sum of money refer shall be done or purchased without the written
order of the Engineer. The Contractor shall allow the Sub Contractor every facility for the
supply of fourteen days after the Engineer has requested him in writing so to do pay the
dues of such Sub-Contractors on account of such materials or work, PROVIDED ALWAYS
that the Contractor shall have no responsibility with regard to such work or articles
unless he shall have previously approved the Sub Contractor and/ or the material or plant
to be supplied.

27. Every application to the Engineer for a certificate must be accompanied by a
detailed invoice (in duplicate) setting forth in the order of the Schedule of prices,
particulars of the work executed and the certificate as to such plant or work as in the
reasonable operation of Engineer in accordance with the Contract shall be issued within
fourteen days if possible or for other than the first payment within such time of
application for the same as is reasonably necessary for communication with the site.

The Engineer may by any certificate make any correction or modification in any previous
certificate which shall have been issued by him and payments shall be regulated and
adjusted accordingly.

28. Payment shall be due payable by the Purchaser in accordance with the provision of
clause 25 hereto at the end of the month following that in which invoice for the amounts
due together with necessary documents are received by the Purchaser, provided that the
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Purchaser shall not be bound to make any payment at least 8 percent of the total
contract value of the plant.

29. (1) No certificate of the engineer on account not any sum paid on account by the
purchase, no any action of time granted under clause 31 shall effect or prejudice the
rights of the Purchaser against the Contractor either under this Agreement or under the
law to relieve the Contractor of his obligations for the due performance of the contract,
or be interpreted as approved of the work done or the materials supplied.

(2) No certificate of the Engineer shall create liability in the Purchaser to pay for
alteration, amendments, variations or additions work not ordered in writing by the
Engineer or absolve the Contractor of his liability for the payment of damages whether
due ascertained or certified or not of any sum against the payment of which he is bound
of to indemnify the Purchaser nor shall any such certificate not the acceptance by him of
any sum paid on account or otherwise affect or prejudice the rights of the Contractor
against the Purchaser under this Agreements or under the law.

30. The Purchaser shall pay to the Contractor all reasonable expenses incurred by the
Contractor by expenses incurred by the Contractor by reason of suspension of the works
of delay in shipment by order in writing of the Purchaser of the Engineer unless such
suspension shall be due to some default on the part of the Contractor or Sub-Contractor.
31. The time given to the Contractor for dispatch, delivery, erection of Works or
completion, as the case may be, shall be reckoned from the date of receipt by the
Contractor or the order, together with all necessary information and drawings to enable
in work to be put in hand.

In all cases in which progress shall be delayed by strike, fire, accident, defective
materials, delay in approval of drawing or clause whatsoever beyond the reasonable
Control of the Contractor and whether such delay or impediment shall occur before or
after the time or extended time for dispatch, erection or completion, a reasonable
extension of time shall be granted.

32.  If the Contractor shall fail in the due performance of his Contract within the time
fixed by the Contract or any extension, thereof the Contractor agrees to accept a
reduction of the Contract price by 1/2 (half) percent per week reckoned on the Contract
value of such portion only of the plant as can not in consequence of the delay be used
commercially and efficiently during each week between the appointed or extended times
as the case may be and the actual time of the acceptance under, clause 35, and reduction
shall be in full satisfaction of the Contractor’s liability for delay, but shall not in any case
exceed 10(ten) percent of the Contract value of such portion of the plant.

33. Whenever possible all tests shall be carried out before shipment. Test should
however it be necessary for the final as to performance and Completion guarantees to be
held over until plant is erected at site they shall be carried out in the presence of the
Contractor’s representative within one month of the completion of erection. If the result
of these tests shall not come within the margin specified, the tests shall, if required be
repeated within one month from the date the plant is ready for re-test, and the
Contractor shall repay to the Purchaser fill reasonable expenses to which he may be put
by such tests.
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34. If the completed plant or any portion thereof, before it is taken over under clause
35, be found to be defective, or fail to fulfill the requirements to the Contract, the
Engineer shall give the contractor notice setting forth particulars of such defects or
failure, and the Contractor shall forth-with-make the defect good, or alter the same to
make it, comply, with the requirements of Contractor fail to do so with a reasonable time
, the Purchaser may reject and replace, at the Cost of the contractor, the whole or any
portion of the plant, as the case may be which is defective or fails to fulfill the

requirements of the Contract such replacement shall be carried out by the Purchaser
within a reasonable time and at a reasonable price and where reasonable possible to the
same specification and under competitive conditions. In case of such replacement by the
Purchaser the Contractor shall be liable to pay to the Purchaser extra cost if any, of such
replacement delivered and/or erected as provide for the original Contract, such extra
cost being the ascertained difference between the price paid by the Purchaser under this
provisions above mentioned, for such replacement and the Contract price for the plant
so replaced and also to repay any sum paid by the Purchaser to the Contractor in respect
of such defective plant. If the Purchaser does not so replace the rejected plant within a
time, the Contractor shall | be liable only to the purchaser all money paid by the
Purchaser to him in respect of such plant.

In the event of such rejection, the Purchaser shall be entitled to the use of the
plant in reasonable and proper manner for a time reasonably sufficient to enable, him to
obtain other replacement plant. During the period of rejected plant is used commercially
the Contractor shall be entitled to a reasonable sum as payment for such use.

35. Where the specification calls for performance tests before shipment and these
have been successfully carried out, the plant shall be accepted and taken over when it
has been satisfactorily put into operation on site or within one month of its being ready
to be put into operation, whichever shall be the earlier and the Engineer shall forthwith
issue a taking over certificate.

In the event of final or any outstanding tests being held over until the plant is
erected such taking over Certificate shall be issued subject to the results of such final or
outstanding test shall be carried out in accordance with clause 33.

When the specification calls for tests on site the plant shall be taken over and the
taking over Certificate issued immediately after such tests have been satisfactorily carried
out.

If for any reason other than the default of the Contractor such test mentioned
test on site shall not be carried out within one month of notice by Contractor to the
Purchaser of the plant being ready for the test the plant shall be deemed to have been
taken over as on the last day of the such period and payments due to the Contractor shall
if called upon so to do by the Purchaser but at le Purchaser’s expenses, make the said
tests during the maintenance period and accept as aforesaid under the same obligation
as specified in clause 33.

The Engineer shall not delay the issue of any taking over Certificate contemplated by this
clause on account of minor deficiencies of material of defects in the plant which do not
materially affect the commercial use thereof provided that the Contractor shall
undertake to make good the same in due course.
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36. For a period of 12(twelve) calendar months commencing from the date on which
the plant is taken, over is deemed to have been taken over under clause 25(called the
maintenance period”) the Contractor shall remain liable to replace any defective parts
that may develop in Plant of his own manufacture or those of his Sub-Contractor
approved in the clause 6 under the conditions provided for by the Contract under proper
use and arising solely from faulty design, materials or workmanship provided always that
such defective parts are not repairable at site and are not essential in the meantime to
the maintenance in commercial use in the plant are promptly returned to the

Contractor’s work at the expenses of the Contractor unless otherwise arranged. If it
becomes necessary for the Contractor to replace or renew any defective parts of the
plant under this clause, the provisions of the first paragraph of this clause shall apply the
parts of the plant so replaced or renew until the expiration of six months from the date of
such replacement of renewal or until the end of the above mentioned period of .twelve
months which ever may in be the later. If any defects be not remedied within a
reasonable time the Purchaser may proceed to do the work at the Contractor’s risk and
expense but without prejudice to other rights which the Purchaser may have against the
Contractor in respect of such defects. The repaired and new parts will be delivered in
accordance with clause 10. The Contractor shall bear reasonable cost of minor repairs
carried out on his behalf at site. At the end of maintenance period the Contractor’s
liability has cease in respect of goods not covered by the first paragraph of this clause the
Purchaser shall be entitled to the benefit of any guarantee given to the Contractor by the
original supplier or manufacture of such goods.

37. The Purchaser shall throughout the continuance of the Contract and in respect of all
matters arising in the performance thereof, serve all notices and obtain all consent, way
leaves approvals and permission required in connection with the regulations and by laws
of any local or authority which shall be applicable to the works. All work shall be
executed in accordance with the Indian Electricity Rules, 1956 and any statutory
modification thereof, wherever are applicable, under otherwise agreed to in writing to
the Engineer.

38. If any dispute, difference or controversy shall at any time arise between the
Contractor on the one hand and the M.V.V.N.L and the Engineer of the Contract on the
other hand Contract, or as the true construction, meaning and intent of any part or
condition of the same or as to manner of execution or as to the quality or description of
or the payment for the same, or as to the true intent, meaning, interpretation
construction or effect of the clause of the contract specification or drawing or any of
them or as to anything to be, done committed or suffered in pursuance of the contract or
specification, or as in the mode of carrying the contract into effect or as to the breach or
alleged breach or as to obviating or compensation for the commission any of such breach
or as to any other matter or thing whatsoever connected with or arising out of the
contract, and whether before or during the progress or after the completion of the
contract such question, difference or dispute shall be referred for adjudication to the
M.D., M.V.V.N.L. or any other person nominated by him on this behalf and his decision
on writing shall be final binding and conclusive. This submission shall be deemed to be a
submission to arbitration modification thereof. The arbitrator may from time to time
with consent of the parties, enlarge the time for making and publishing the award.

Upon every or any such reference, the costs of an incidental to the reference
and award respectively shall be at the discretion of the arbitrator, who shall be
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competent to determine the amount thereof or direct the same to be taxed as between
solicitor and client or as between party and party and to direct by whom in what manner
the same shall be borne and paid.

Work under the contractor shall, if reasonable, continue during the arbitration
proceedings and no payment due or payable by the corporation shall be withheld on
account of such proceeding. In case of refusal/neglect by such nominee M.D., M.V.V.N.L.
may nominate another person in his place.

38.  (A) Any action taken or proceedings initiated on any of the terms of this agreement
shall be only in the court of competent jurisdiction under the high court of judicature at

Allahabad. Work under the contract shall if reasonable possible, continue during the
Arbitration proceeding, and no payment due or payable by the Purchaser shall be
withheld on account of such proceedings.

39. The Contract shall in all respects be constructed and operated as a Construction
Contract as defined in the Indian Contract Act, 1972, and all the payments of Contracts
there under shall be made in rupees unless otherwise specified.

40. The marginal notes to any clause of this Contract shall not affect Marginal or
control the construction of such clause.
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