
Tender Specification Details of EDD-I,          Raebareli
	Tender Specification No. and corrigendum ( if any)

	Date of opening
	Issuing authority
	Particulars

	1
	2
	3
	4

	
90/2011-12/EDD-I Raebareli
	
06.01.2012
	
Executive Engineer
	
Dismenteling of damaged T/F of different capacity and installation of new /repaire of the same under the juriduction of SDO-I , SDO –III and SDO-IV EDD-I Raebareli.

	
91/2011-12/EDD-I Raebareli
	
06.01.2012
	
Executive Engineer
	
Installation of 100 KVA T/F at Cathan Tola Bachharawan under the juriduction of SDO III Mahrajganj

	
92/2011-12/EDD-I Raebareli
	
06.01.2012
	
Executive Engineer
	Fabrication of 10 No. wiremesh fencing around the T/F plinth under the juriduction of SDO II Beliganj.

	
93/2011-12/EDD-I Raebareli
	
06.01.2012
	
Executive Engineer
	
Replacement of old wire with installation of 63 KVA  T/F in village Khor  and new LT line in village Chakdharohara under the juriduction of SDO –IV Tripula EDD-I Raebareli.


                                           

                                             Executive Engineer
                                                     Electricity Distribution Division-I
                                                                         Raebareli













TENDER SPECIFICATION
SHORT TERM TENDER NO 90/2011-12/E.D.D.-I.RAEBARELI
Work-Dismentling of damaged Tranformar from duble pole/plinth including loading & 
            unloading and  proper  placing  of the  same  from the  site undar  the  area of 
           (1)SDO-I, Tripula,(2) SDO-III Maharajganj,(3) SDO-IV Tripula, The Total work will 
           be done under the direct Juriduction of EDD-I, Raebareli.

	Sl.
No.
	Transformar Capacity
	Qty.
	Offered rates by the Contractor
	Total Amount

	1
	10 KVA

	Damaged

	05

	
	

	
	
	New/ Repaired

	05
	
	

	2
	16 KVA
	Damaged

	05
	
	

	
	
	New/ Repaired

	05
	
	

	3
	25 KVA

	Damaged

	150
	
	

	
	
	New/ Repaired

	150
	
	

	4
	63 KVA

	Damaged

	50
	
	

	
	
	New/ Repaired

	50
	
	

	5
	100 KVA

	Damaged

	20
	
	

	
	
	New/ Repaired

	20
	
	

	6
	250 KVA

	Damaged

	05
	
	

	
	
	New/ Repaired

	05
	
	

	7
	400 KVA

	Damaged

	02
	
	

	
	
	New/ Repaired

	02
	
	





Contractor’s Signature with seal











TENDER SPECIFICATION
SHORT TERM TENDER NO. 91/2011-12/E.D.D.-I.RAEBARELI
       WORK- Schedule of rates for labour charges for installation of new 100 KVA T/F at Kaithan Tola (Bachhrawan) under the juridution of SDO-III Mahrajganj, Electricity distribution division-I, Raebareli (Business Plan).
                                                                                                    

	Sl.
No.
	Particulars of materials & work to be done 
	Unit
	Qty.
	Offered rates by the Contractor
	Total Amount

	1
	Cartage of S.T. Pole 11 mtr. long from store centre tripula to dum side & dragging of it from dum side to pit side including & unloading. 
	

No.


	

04
	
	

	2
	Cartage of loose line material & conductor from E.S.C. Tripula to dum side than to pit side including & unloading.
	

Job
	

01
	
	

	3
	Erection and grouting of ST pole including grouting materials as per RESPO Norms and fitting of all assecceries.

	No.
	02
	
	

	4
	Erection and grouting of double pole including grouting materials as per RESPO Norms and fitting of all assecceries.

	No.
	01
	
	

	4
	Earthing of poles as per RESPO Norms.

	No.
	06
	
	

	5
	Digging of pits fixing , nozling and grouting of stay rods as per RESPO Norms with grouting material.

	No.
	04
	
	

	6
	Cartage of new 100 KVA T/F from store centre Tripula Raebareli loading & unloading upto working site.

	Job.
	01
	
	

	7
	Construction of plinth size 1.5x1.5x1.0mtr. with Ist class briks and sand with cement of 1:5 ratio.
	No.
	01
	
	

	8
	Mounting of New 100 KVA T/F on plinth fitting of all accessories.

	Job
	01
	
	

	9
	Commissioning of LTPVC Cable from T/F.
	Job
	01
	

	

	10
	Earthing of T/F body of nuteral as per RESPO Norms.
	Job
	01
	
	

	11
	Fabrication of Wiremesh fancing size 2.5x2.5x2 mtr. by M.S. Angle 35x35x5 mm & MS Flat 25x5mm with wiremesh and each of the same with grouting.
	No.
	01
	
	

	12
	Fabrication and drilling of hole and other works on MS angle channel and cross arm etc.
	Job
	01
	
	




                                                                                     Contractor’s Signature with seal

TENDER SPECIFICATION
SHORT TERM TENDER NO. 92/2011-12/E.D.D.-I.RAEBARELI

       WORK- Schedule of rates for frabrication of wiremesh fencing around the plinth of distribution T/F at Different Places of Town Area under the juridution of SDO-II Beliganj, Electricity distribution division-I, Raebareli.
                                                                                                    

	Sl.
No.
	Particulars of materials & work to be done 
	Unit
	Qty.
	Offered rates by the Contractor
	Total Amount

	1
	Fabrication of wiremesh fencing of size 2.5X2.5X2 Mtr. By MS angle 35X35X5 mm & MS flat 25X5 mm with wiremesh & each of the same grounting with grouting metarial.
	

Job


	

10
	
	




                                                                                     Contractor’s Signature with seal





























TENDER SPECIFICATION
SHORT TERM TENDER NO 93/2011-12/E.D.D.-I.RAEBARELI

ANNEXURE (A)
      WORK-Replacement of old and jarjar wair ACSR Weasal conductor old conductor with 
                  instaletion 63 KVA T/F to Providing Electric in the vill-Khor, in the scheeme of 
                  Business plan  under  the Juridution of  EDD-I Raebareli.
                                                                                                                                        
	Sl.
No.
	Particulars of materials & work to be done 
	Unit
	Qty.
	Offered rates by the Contractor
	Total Amount

	1
	Cartage of PCC/STP  8.5/11 mtr long pole 
From  ESC  Tripula  to domp site and then to work site including loading and unloading.
	No
	12
	
	

	2
	Cartage of loos line materials and ABC conductor From  ESC  Tripula  to domp site and then to work site including loading and unloading. 
	Job
	01
	
	


	3
	Erection & grouting of PCC/ST pole including grouing material as per RESPO norms and fittings of all accessories.
	No.
	10
	
	

	4
	Erection & grouting of Duble pole including grouing material as per RESPO norms and fittings of all accessories.
	No.
	01
	
	

	5
	Earthing of PCC/ST Pole as per RESPO norms.
	No.
	08
	
	

	6
	Digging of pits and grouting of stay Rod including grouting materials Nozzling and binding of stay complete as per RESPO NORMS.
	No.
	06
	
	

	7
	Stringing and sagging of new conductor LT line ABC 3 phase 
	Mtr.
	680
	
	

	8
	Opening, binding and sagging of old ACSR conductor of LT line.
	Km.
	1.2
	
	

	9
	Cartage of new 63 KVA Transformer from ESC  Tripula  to  work site including loading and unloading.
	No.
	1
	
	

	10
	Mounting of new 63 KVA Transformer on Duble Pole with fitting of all accessories.
	No.
	1
	
	

	11
	Earthing of transformer body and neutral as per RESPO norms.
	Job
	2
	
	

	12
	Commissioning  of  L.T. PVC cable on T/F 
	Job
	1

	
	

	13
	Erraction  and commissiaing pole distribution boxes on the L.T pole including clamps and materials required      for mounting connection and sealing.
	No.
	18
	
	

	14
	Cartage of Recide back materials from site to store centre tripula including loading & unloading.
	Job
	01
	
	




Contractor’s Signature with seal



TENDER SPECIFICATION
SHORT TERM TENDER NO 93/2011-12/E.D.D.-I.RAEBARELI

ANNEXURE (B)
      WORK-New LT line to Electrification of vill-chackdhaurahra, and Nagar palika colony, 
                 Raebareli in the scheeme of Business plan  under  the Juridution of  EDD-I 
                 Raebareli.
                                                                                                                                        
	Sl.
No.
	Particulars of materials & work to be done 
	Unit
	Qty.
	Offered rates by the Contractor
	Total Amount

	1
	Cartage of PCC   8.5 mtr long pole From  ESC  Tripula  to domp site and then to work site including loading and unloading.
	No
	05
	
	

	2
	Cartage of loos line materials and ABC conductor From  ESC  Tripula  to domp site and then to work site including loading and unloading. 
	Job
	01
	
	


	3
	Erection & grouting of PCC pole including grouing material as per RESPO norms and fittings of all accessories.
	No.
	05
	
	

	4
	Earthing of PCC  Pole as per RESPO norms.

	No.
	02
	
	

	5
	Digging of pits and grouting of stay Rod including grouting materials Nozzling and binding of stay complete as per RESPO NORMS.
	No.
	02
	
	

	6
	Stringing and sagging of new conductor LT line ABC 1 phase. 
	Mtr.
	1080
	
	




Contractor’s Signature with seal







